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NOTICE OF PUBLIC WORKSHOP  
Final  

2014 Water Desalination 
Proposal Solicitation Package 

 
Workshop Date and Location: 

SACRAMENTO 
Thursday December 5, 2013 

1:00 p.m. to no later than 
4:00 p.m. 

Department of Water Resources 
Resources Building Auditorium 
1416 9th Street,  
Sacramento, California  95814 

 
The complete text of the Final 2014 Water Desalination Proposal Solicitation Package (PSP) and 
related attachments are available at http://www.water.ca.gov/desalination/2014DesalGrants.cfm.  

 
Purpose of Workshop: 
 

To discuss and clarify information about PSP application requirements, application 
submittal process, and criteria for review and selection of applications. 

Workshop Agenda: 
 

- Welcome and Introductions 15 min 
- Desalination PSP and Application requirements 25 min 
- Review and Selection Criteria 25 min 
- Online application submittal process 25 min 
- Public Comments and Questions 30 min 
- Adjourn 

 

Water Desalination Grant Application Proposals are due by 5:00 PM on 
January 31, 2014 

 

 

by mail to: 

Department of Water Resources 
Water Use and Efficiency Branch 
Attn: Richard Mills 
P. O. Box 942836 
Sacramento, California  94236-0001 

or hand delivered or by overnight carrier to: 

Department of Water Resources 
Water Use and Efficiency Branch 
Attn: Richard Mills 
901 P Street, Third Floor 
Sacramento, California  95814 

 
For More 
Information: 

Requests to be placed on an email list for future notifications about this funding 
program or PSP should be sent to DesalPSP@water.ca.gov.   
Richard Mills, section chief, can be reached  at (916) 651-0715 or by e-mail  
Richard.Mills@water.ca.gov  

http://www.water.ca.gov/desalination/2013DesalGrants.cfm
mailto:DesalPSP@water.ca.gov
mailto:Richard.Mills@water.ca.gov
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FINAL  
2014 WATER DESALINATION 

PROPOSAL SOLICITATION PACKAGE 

1. INTRODUCTION 
The Department of Water Resources (DWR) is seeking proposals for grant funding to support 
brackish water and seawater desalination as a water supply or quality option.  This Proposal 
Solicitation Package (PSP) is provided to assist potential applicants in preparing and submitting a 
grant application to apply for funding.  Projects to be considered for funding should directly 
support local resources and indirectly provide water supply benefits to the State.  The following 
categories of water desalination projects will be funded by these grants. 

• Construction project with a completed feasibility study or facility plan, and permitting 
and design either ready to proceed or already proceeding towards construction of a full-
scale desalination treatment or brine disposal facility 

• Pilot or demonstration project with a completed feasibility study or facility plan to assess 
one or more components of a specific, planned facility  

• Feasibility study, which may include environmental documentation, to assess the viability 
of implementing a brackish groundwater desalination project in a specific area 

• Environmental documentation to supplement a completed feasibility study of a 
desalination project 

• Research project that supports permitting agencies in establishing policies and regulatory 
criteria for water desalination projects and that is not for the sole purpose of assessing a 
specific project 

The grants to be awarded under this PSP are funded by Proposition 50, the Water Security, Clean 
Drinking Water, Coastal and Beach Protection Act of 2002 (California Water Code Section 79500 
et seq.).  Awarded grants are intended to assist local public agencies with the development of 
new local potable water supplies through the construction of feasible brackish and seawater 
desalination projects and to advance full-scale implementation of water desalination technology 
through pilot and demonstration projects.  Grants may also be awarded for research that would 
directly support the permitting process of seawater desalination plants.  

This document serves as both the guidelines for the Water Desalination Grant Program and as 
the proposal solicitation package for grant funding applications, hereinafter referred to as PSP.  
Sections 1 through 9 provide background, requirements, and explanations for different grant 
submittal issues.  Sections 10 and 11 describe procedures and required content of the grant 
application, including specific physical and electronic attachments to be included in the 
application.  Also included in and referenced throughout this PSP are Exhibits, which provide 
additional information on specific PSP topics. The PSP exhibits are: 

• A list of acronyms and abbreviations (Exhibit A) 
• A glossary of PSP terms (Exhibit B) 
• Recommended content for grantee reporting documents (Exhibits C through F) 
• The scoring criteria for proposal review (Exhibit G) 
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• The Application Checklist (Exhibit H) 
• Eligible benefits (Exhibit I) 
• Feasibility study contents (Exhibit J) 

Templates of files and spreadsheets required as application attachments are found on DWR’s 
Desalination website at http://www.water.ca.gov/desalination/2014DesalGrants/cfm.  This 
website also provides additional information and guidance for preparing proposals.  

The total amount of funding for this round of Water Desalination Grants under Proposition 50 
for the 2014 Grant Funding Cycle is $8.7 million. If additional Proposition 50 funds are made 
available, under provisions of section 79545(a) of the Water Code, this PSP may be reopened to 
make additional awards from another future solicitation.  

The proposal solicitation for the Water Desalination Grant Program is an online application 
process completed with the online submittal tool: Grants Review and Tracking System (GRanTS), 
formerly known as Bond Management System (BMS).  Additional information on GRanTS is 
found in Section 10.3. 

Questions regarding the PSP for this grant program should be submitted to Rich Mills at (916) 
651-0715, or send an e-mail to DesalPSP@water.ca.gov.  Desalination staff will respond to e-
mails. 

Questions on using the online submittal tool should be directed to GRanTS Administration 
helpdesk (888) 907-4267 or to Jim Lin at (916) 651-7201 or Jim.Lin@water.ca.gov. 

2. PSP BACKGROUND, GOALS, PRIORITIES, AND OBJECTIVES 
In November 2002, California voters passed Proposition 50, the Water Security, Clean Drinking 
Water, Coastal and Beach Protection Act of 2002.  This grant program implements California 
Water Code (CWC) Chapter 6, Section 79545(a) added by Proposition 50. This section authorizes 
the California Department of Water Resources to administer the desalination program to assist 
local public agencies with the development of new local potable water supplies through the 
construction of feasible brackish and seawater desalination projects or the planning, engineering, 
design, environmental assessments, or related work necessary for the construction of a 
desalination treatment or brine disposal facility, or the construction of a pilot or demonstration 
facility. Grants may also be awarded for research that would directly support the permitting 
process of seawater desalination plants.  Two previous rounds of desalination grants were 
awarded in 2005 and 2006, resulting in projects completed in northern and southern California, 
involving both seawater and brackish groundwater desalination. 

The overall goal of this PSP is to fund projects that advance desalinated water as part of 
California’s water supply.  ”Ready-to-proceed” projects within each of the five project categories 
may be ranked higher during the prioritization process for grant funding.  This would include 
projects with completed or nearly completed California Environmental Quality Act (CEQA)  
documents including climate change impacts (e.g., greenhouse gas emission calculations), 
demonstrated public relations and public acceptance, completed permitting and approvals, and 
executed interagency agreements and funding share commitments. In addition, projects that 
provide needed water supply benefits are preferred to projects investigating the possibility of 
desalination to meet an estimated future water demand or to provide water supply reliability. 

http://www.water.ca.gov/desalination/2014DesalGrants/cfm
mailto:DesalPSP@water.ca.gov
mailto:Jim.Lin@water.ca.gov
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Positive consideration will be given to projects that:  
• Produce a potable water supply for municipal users through treatment of a saline water 

source 
• Improve local water supply reliability  
• Increase the knowledge base regarding desalination 
• Support appropriate planning and/or construction of desalination facilities to increase 

municipal water supplies 
• Conserve energy, reduce greenhouse gas (GHG) emissions, and increase carbon 

sequestration to meet goals in implementation of the State Climate Change Adaptation 
Strategies through dedication or other use of renewable energy sources to produce 
municipal drinking water. 
(http://resources.ca.gov/climate_adaptation/local_government/adaptation_policy_guide.html) 

3. ELIGIBILITY AND BENEFIT 
This section of the PSP provides an overview of the applicant and project eligibility requirements 
that must be met for 2014 Water Desalination grant application to be considered for funding.  
Project benefits are also discussed in this section. 

3.1 GRANT APPLICANT ELIGIBILITY  
The following is a list of entities that are eligible to apply for a Proposition 50 Water Desalination 
grant: 

• Cities 
• Counties 
• Joint Power Authorities (JPAs) 
• Investor Owned Utilities (IOUs) regulated under Public Utilities Code section 216 (except 

research projects) 
• Public Special Districts, such as water or irrigation districts  
• Tribes 
• Non-profit organizations (including water management groups) 
• Universities and colleges 
• State agencies (except for construction projects) 
• Federal agencies (except for construction projects) 
• Other political subdivisions of the State 

Only a single water management entity may apply for funding -- that entity will become the 
grantee and be the primary contact with the State for the administration of the project.   Other 
collaborative partners not part of the water management entity may participate in the project, 
but only one entity will have a contractual relationship with DWR.  Applicants who wish to 
collaborate on a project and pursue a regional approach to desalination facilities may elect to use 
a subcontractor, a joint venture, a joint powers authority, or other appropriate mechanism.  A 
consultant may also participate as a subcontractor to the grantee but is not able to be the legal 
water management entity for contract administration with DWR.  This is discussed further in 
Section 11.  

http://resources.ca.gov/climate_adaptation/local_government/adaptation_policy_guide.html
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Successful grant applicants will enter into a contractual agreement with the State.  Agreements 
shall be executed with one eligible entity only, which is to be the same as the entity identified as 
the organization responsible for the administration, invoicing, and execution of the work. 

3.2 ELIGIBLE PROJECT CATEGORIES  
The primary grant program goal is to create new or alternative potable water supplies (as defined 
in the glossary) to the State using saline water sources.   Saline water is water with a salinity that 
exceeds normally acceptable standards for municipal, domestic, and irrigation beneficial uses.   
For the purpose of this grant program, only projects with water sources containing a Total 
Dissolved Solids (TDS) concentration exceeding 1,000 milligrams per liter will be considered for 
funding. 

Projects from throughout the State will be considered for funding in this program. As outlined in 
Water Code Section 79547.2(c), “desalination project” includes construction, planning, 
engineering, design, environmental assessments, or related work necessary for the construction 
of a desalination facility, or the construction of a pilot or demonstration facility. For the purpose 
of this PSP, eligible projects include brackish water and seawater desalination projects to use, 
plan for, research, or demonstrate desalination technology for the development of municipal 
water supplies in California. 

Construction Projects 
Construction projects consist of the design and construction of full-scale permanent desalination 
facilities and related infrastructure to result in an operable municipal water supply project. 
Applications for construction can include funding for design, but design will not be funded as a 
stand-alone project.  Applications for construction projects that are dependent upon future 
phases for an operable facility are not eligible. 

Pilot and Demonstrations Projects 
Pilot and demonstration projects are intended to refine design criteria, aid site selection, or study 
particular technologies for the purpose of  implementing a full-scale municipal desalination 
facility. Applicants must document completion of the feasibility study to support the 
implementation of a full-scale project.  Construction or fabrication of facilities and treatment 
trains, the testing of equipment and appurtenances in single or multiple configurations, and the 
analysis and reporting of collected data are all essential components of a pilot or demonstration 
project. 

Feasibility Studies 
Feasibility studies are intended to determine whether desalination of a source water is feasible, 
and, if it is, to incorporate the planning sufficient to begin design and implementation steps.  
Applications for reconnaissance-level master plans are not eligible for this grant application cycle.  
An eligible feasibility study will investigate and assess the viability of implementing a 
groundwater desalination project not under the direct influence of the ocean.  It may include the 
preparation of the environmental documentation of the groundwater desalination project.   

Environmental Documentation 
Environmental documentation for compliance with CEQA or National Environmental Policy Act 
(NEPA) will be considered for a desalination project, as long as the basic feasibility study has 
already been completed.  As a requirement for funding, the completed portions of the feasibility 
study must be submitted with the application. 
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Research Projects 
Research projects are projects intended to advance the knowledge base of desalination 
technology, related infrastructure, and by-products treatment and disposal.  For the purpose of 
this PSP, research projects will be restricted to developing information that will address 
regulatory permitting issues for desalination projects.  The research should fulfill data or 
information needs by regulatory agencies in establishing standards, regulations, policies, or 
guidelines.  Research projects can serve specific project needs but cannot be for the sole purpose 
of assessing a specific project. Applications must include documentation from a regulatory 
agency on how the proposed research will fulfill an identified need.  Funded research projects 
will be expected to interface with third-party advisory committees as established by DWR.  
Research topics of potential regulatory significance may include, but are not limited to: 

1. Feedwater intake technology and impacts 
2. Feedwater treatment processes and strategies  
3. Brine/concentrate management and disposal  

4. Studies of mixing zone turbulence entrainment 
5. Protocols for sampling, testing, analysis, and monitoring 
6. Other applied investigations to refine or advance desalination technology affecting 

regulatory parameters 
7. Renewable power coupling to the desalination treatment process (e.g., wave energy) 

3. 3 PROJECT BENEFITS  
Grant funds are provided as an incentive to local or regional entities to implement projects that 
create State, regional, and local increased water supply or reliability benefits.  A proposed project 
must have at least one statewide benefit to be eligible for grant funding.  Specific benefits 
provided by the proposed project will be identified by the applicant in Part 2 and Part 4 of the 
online application, Attachment 14.  Important benefits this program is attempting to achieve are: 

• Increased water supply 
• Increased local water supply reliability 
• Data acquisition that supports permitting processes 
• Renewable energy coupling to power desalination processes 

The applicant may indicate other project benefits in its application (see Section 11.2 and 
Attachment 14). 

3.4 INELIGIBLE PROJECTS  
The following project categories will not be considered (are ineligible) for this round of funding: 

• Wastewater treatment, and the potable water treatment of impaired waters and 
agricultural drainage water intended primarily for the removal of chemicals other than 
salinity , even if the technology employed is one is commonly used for water desalination 

• Projects intending to desalinate water sources containing an average TDS concentration 
of less than 1,000 milligrams per liter 

• Feasibility studies of seawater desalination except for environmental work necessary to 
complete the feasibility study 
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4. FUNDING 
This section presents the overall grant fund distribution, as well as grant funding eligibility of 
specific costs.  Cost Share requirements are also discussed. 

4.1 TARGET DISTRIBUTION OF FUNDS  
Desalination grant funds are available for projects in the following five categories for the 2014 
cycle of funding: 
 

  Grant Funding Cap 
Per Project 

Total  Planned 
Allocation 

Implementation/Construction 
Projects  Up to $3,000,000 $5,600,000 

Pilot or Demonstration Projects  Up to $1,000,000           
 
 
                  $3,100,000 
          

Feasibility Studies  
(Brackish Groundwater)  Up to $250,000 

Environmental Documentation 
 (Brackish or Sea Water)  Up to $250,000 

Research (Permitting Threshold 
Levels)  Up to $500,000 

 

Funding caps are considered maximum amounts that may be awarded.  At DWR’s discretion, 
actual project awards may be less, depending on available funds and/or the qualifications of 
submitted projects. In the event insufficient qualified projects are submitted in one category and 
qualified projects exceeding the total allocated funds in another category are submitted, DWR 
may move funds between categories. 

4.2 PROJECT COSTS AND FUNDING SOURCES 
A project as conceived of and implemented by a grant applicant may include components that 1) 
the applicant is not requesting state funding for or 2) may not be eligible for state funding 
according to the rules of the funding program.  Also, there are restrictions on what funds quality 
to match the state grant.  To assist the applicant in defining costs that are eligible for grant 
reimbursement or that qualify as Funding Match, Figure 4.1 has been prepared.  The terms used 
in the figure are defined below and additional explanation is provided. 
 
• 1.  Total Project Cost:  The cost associated with the total project as conceived by the 

applicant and includes eligible and may include ineligible costs as defined in this PSP. 

• 2A.  Eligible Project:  The portion of the total project that is considered consistent with the 
goals and scope of the DWR Water Desalination Grant Program as defined in Section 3.2 and 
is necessary for an operable project.  The cost of the Eligible Project may include ineligible 
costs (see Non-Funded Portion of Eligible Project). 

• 2B.  Ineligible Portion of Total Project:  The portion of the total project which is considered 
outside the goals or scope of the DWR Water Desalination Grant Program or of the project 
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for which funding is requested.  The costs of the ineligible portions of the total project are 
not fundable or applicable to cost shares as defined in Cost Share in this PSP. 

• 3A.  Funded Project: The funded portion of the Eligible Project, which consists of only 
eligible costs as defined in Section 4.3.  Funded Project costs are financed by the DWR Grant 
and the applicant’s Cost Share.  

• 3B.  Non-Funded Portion of Eligible Project: The portion of Eligible Project that is necessary 
and reasonable for completion of an operable project but which consists of ineligible costs, 
as defined in Section 4.4. 

Figure 4.1 Costs and Funding Diagram 
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• 4A.  DWR Grant:  The amount of funds requested by the applicant for grant funding from 
the DWR Water Desalination Grant Program or awarded by DWR to the applicant for an 
Eligible Project.  Grant funds can be used to reimburse only eligible costs, as described in 
Section 4.3, that are incurred after the effective date of the grant agreement and before 
agreement termination. 

• 4B.  Cost Share: The applicant’s portion of funding the Funded Project.  The cost-share 
portion of the funded project is provided by the applicant and consists of funds qualifying as 
a Funding Match and other funds which do not qualify as a Funding Match (Other State 
Funding). 

• 5A.  Funding Match: The non-state fund portion of Cost-Share made available by the 
applicant to assist in financing the Eligible Project and in compliance with the Funding Match 
criteria as described in Section 4.6. The Funding Match is the sum of the Minimum Funding 
Match and the Excess Funding Match. 

• 5B.  Other State Funding: The portion of Cost Share that comes from state funding other 
than the DWR Water Desalination Grant Program.  Within GRanTS, this is referred to as 
Other Contributions. 

• 6A.  Minimum Funding Match:  The portion of Funding Match that is the minimum amount 
required to match the state grant.  By statute, the Minimum Funding Match is at least 50 
percent of the total cost of the project, which for the purposes of this PSP is 50 percent of 
the cost of the Funded Project, in no case less than the DWR grant.  

• 6B.  Excess Funding Match: The portion of Funding Match in excess of the Minimum Funding 
Match.  Excess Funding Match is not required for grant funding. 

4.3 ELIGIBLE COSTS  
• Eligible costs are costs that may be reimbursed by the DWR desalination grant and may also 
be paid by the funding sources qualifying as Funding Match. Eligible costs must be incurred 
between the  grant award date (the date DWR announces final funding decision for the grant 
awards) and agreement termination date (date of termination of the funding agreement). See 
further discussion on dates in Section 4.2 and 4.6 regarding the DWR grant and Funding Match.  
All eligible costs must be related to the scope of work.  Eligible costs to be considered for grant 
funding are: 

• Reasonable direct administrative costs less than ten percent of the total DWR grant 
costs. Eligible administrative costs are the necessary costs incidentally but directly 
related to the project, including the portion of overhead and administrative expenses 
that are related to the project in accordance with standard accounting practices. 

• Contingency funds may be allocated in the project budget.  Contingency costs are not 
eligible for grant reimbursement until they are expended on an eligible cost.  If the 
contingency funds are accessed during the execution of the project, a thorough 
explanation must be provided to the DWR project manager when the invoice is 
submitted.  If there is a question about the eligibility of the expenditure, the grantee 
should contact the DWR project manager prior to expending the funds. 

• Construction, fabrication, installation, and improvement of facilities. Capital outlay 
expenditures shall be tied immediately and exclusively to the achievement of the project 
purposes. Facilities must be and remain owned by the grantee unless otherwise 
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approved by DWR. 

• Project-specific equipment.  Dedicated equipment (such as computers, monitoring 
equipment, and others) that cannot be used for other purposes. Equipment must be and 
remain owned by the grantee unless otherwise approved by DWR. 

• Operation and maintenance during the operation of pilot or demonstration projects 

• Research, cost of reports, and studies 

• Force account costs (as documented) to perform tasks within the scope of work, 
including direct staff overhead 

• Consultant costs 

• Environmental reports 

4.4 INELIGIBLE COSTS  
Ineligible costs that will NOT be considered for grant reimbursement or counted as Funding 
Match are: 

• Expenses not identified in the grant application scope of work (Attachment 8) or budget 
(Attachment 10), or not approved in writing by DWR as part of an agreed-scope change.  
Projects with unjustified or excessive costs may be awarded reduced funding.  

• Operation and maintenance costs of permanent facilities 

• Post-project performance and monitoring costs 

• Costs incurred before award date  

• Costs to repair or replace equipment 

• Contingency for the project budget greater than ten percent of total Eligible Project 
costs. Projects with unjustified or excessive contingency costs may be awarded reduced 
funding. 

• Capital outlay expenditures not tied to the achievement of the project purposes 

• Non-dedicated equipment (such as computers, monitoring equipment, and others) that 
can be used for other purposes 

• Vehicles 

• Establishing a reserve fund 

• Purchase of water supplies 

• Replacement of existing funding sources for ongoing programs 

• Legal and court costs resulting from the CEQA process, violation of laws, or civil actions 

• Costs of applying for funding 

• Costs of land, easements, and rights-of-way 
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• Force account indirect costs, such as agency overhead costs not directly related to the 
project 

• Educational institution’s overhead in excess of 25 percent 

• Support of existing punitive regulatory agency requirements and/or mandates in 
response to negligent behavior 

• Meals, food items, or refreshments unless part of approved per diem travel expense and 
must not be more that the State’s per diem rate in effect at the time of travel 

• Costs associated with travel unless approved by DWR when described in the scope work 
as essential to specific tasks 

• Payment of principal of, or interest on, indebtedness  

4.5 PROJECT BUDGET  
The Project Budget is to be developed according to the guidelines provided in Attachment 10. 

The grant award is a maximum amount available to a grantee in this funding cycle.  Grant funds 
will be disbursed based on actual eligible expenditures.  Any funds remaining at the conclusion of 
the project remain the property of the State. 

Ten percent of the project invoice disbursement requests will be held as retention until receipt 
and approval of the project final report. For construction projects that have non-funded portions 
that are necessary for achieving an operable project, the retention will be held until all necessary 
portions are completed. 

4.6 FUNDING MATCH  
The applicant is responsible for providing a Funding Match from non-state sources1 of at least 
fifty percent (50%) of the total Funded Project cost in the form of cash or donated services.  
“Funding Match” means funds made available by the grant recipient and may include, but is not 
limited to, federal funds, local funds, or donated services from non-state sources.  An exception is  
grantees that are state agencies, which may include state funds and services as matching funds.  
With respect to the foregoing, applicants are responsible for determining and complying with all 
applicable legal requirements concerning such monetary contributions or donated services. 

Funding Match requirements are defined below.  “Funds” includes in-kind services. 

• Funds must be spent on eligible costs, as defined in Section 4.3. 

• In-kind services must consist of work performed or items contributed by the applicant or 
project partners directly related to the execution of the tasks in the scope of work. 

• Funds must be spent on work performed between the grant award date and agreement 
termination date.  Project costs incurred after the award date but prior to the effective 
date of the agreement may be considered, at DWR’s discretion, as a part of the 
applicant’s Funding Match.  Applicants that start work before agreement execution do so 
at their own risk.  Advance funds cannot be provided.   

• The funds or associated work performed must not have been used to match another 
State grant or loan. 

                                                           
1 Water Code Section 79545(a) 
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• Excessive overhead expenses or discounts of overhead foregone cannot be counted as 
Funding Match. 

• The Funding Match must be documented in the grant application, Attachment 10, Project 
Budget. 

Funding Match sources considered in this grant application may be other non-state grants that 
the applicant has received, applied for, or for which applications are planned.  Sources, amounts, 
and the status of procuring the identified Funding Match are to be included in the proposal.  If 
funding identified in this application does not occur after the grant award date, then the Grantee 
will notify DWR and provide alternative funding and/or reduced scope options.   

American Recovery and Resources Act (ARRA) funds, even if received from a state agency, are not 
considered state funds and may be used as a Funding Match.  Clean Water State Revolving Funds 
or Safe Drinking Water State Revolving Funds are considered state funds and cannot be used as 
Funding Match. 

The Funding Match and related information must be included in the funding agreement.  During 
the administration of the grant agreement, grantees will be required to provide documentation 
of actual expenditure of Funding Match and its use for Eligible Project costs at time of invoice 
submittal for grant disbursements.  The Funding Match work information must be included in the 
project’s reports: quarterly, annual, and final reports, and technical memos, etc.   

5. DURATION OF PROJECTS  
The duration of work within the project scope submitted in the grant application may not be 
longer than 2 years from the agreement signing date. However, a grantee may apply for an 
extension before the end of the initial agreement period if unexpected delays cause a need for 
more time to complete the project tasks.  An extension is subject to DWR approval, and, if 
granted, will be at no additional cost to the State beyond the initial grant amount. An extension 
may also be subject to legislative appropriation of funds for the project. 

The applicant is to clearly show in the proposal (Project Schedule, Attachment 11) the duration of 
each task included in the project.  If a Funded Project is a part of a larger project, then the 
duration and scheduling of the Funded Project is to be shown relative to the other parts of the 
larger project.  Note that the grantee is responsible for reporting on the entire project as 
presented in the proposal, even if unfunded parts of the project do not occur during the duration 
of the Funded Project. 

Projects which fall over a year behind in activity or reporting may be terminated. Prior to 
termination, grantees will be notified of DWR’s intent to terminate because of non-activity or 
non-reporting and will be given the opportunity to  address the lapse.  Acceptance of substantial 
project delays will be determined on a case-by-case basis at the discretion of DWR.  Grant 
recipients whose agreements have been terminated may be required to repay all grant monies 
with interest.  

Expect the contracting process to take at least 6 months between final grant award date and 
grant agreement execution.  Agreements are planned to be signed in 2014.  
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6. GRANTEE COMPLIANCE WITH STATE LAWS AND REGULATIONS 
Projects receiving funding are required to maintain compliance with applicable state 
requirements throughout the duration of the grant.  Documentation for 6.2, 6.3, and 6.4 will be 
required in the application (see Section 10).  Applicable state requirements include: 

6.1 REGISTERED CIVIL ENGINEER  
For construction projects, a California registered civil engineer must prepare and stamp both the 
Plans and Specifications documents. 

6.2 SBX7-7, SBX7-6, AB1420, AND AB1404 
Successful grant applicants are required to comply with water conservation and/or water 
efficiency legislation including Senate Bill (SB) X7-7 (Water conservation), Assembly Bill (AB)1420 
(Water conservation measures), SB X7-6 (Groundwater monitoring), AB1404 (Surface water 
diversion reporting), and any other applicable regulation.  The DWR will require proof of 
compliance from the applicant and its project partners with the following or any applicable state 
laws and regulations in effect at the time of application and agreement execution.  The applicant 
will complete Attachment 3 of the grant application as a first step in documenting compliance. In 
the second step, if awarded a grant, the applicant will be required to provide supporting 
documentation to DWR within 30 days of the award date to prevent award forfeiture. 

 
a. Urban Water Management Plans (UWMPs) - An applicant who is an Urban Water 

Supplier required by the Urban Water Management Planning Act to submit an UWMP to 
DWR must have submitted a 2010 UWMP to DWR to be eligible to apply for any grant or 
loan (CWC §10656). In order to receive the grant or loan award from DWR, such 
applicants and their applicable urban water supplier co-applicants and co-operators, if 
any, must have complete UWMPs (as determined by DWR) by the time the agreement is 
executed (http://www.water.ca.gov/urbanwatermanagement/) .  

b. Best Management Practices (BMP, also called demand management measures) - 
Applicants who are Urban Water Suppliers must be compliant with AB 1420 Water 
Conservation Requirements (CWC §10631.5) by having submitted complete AB 1420 
documents (compliance tables and supporting documentation) 
(http://www.water.ca.gov/wateruseefficiency/finance/) to be considered eligible for 
grant funding.  This requirement terminates on July 1, 2016 and will be replaced by 
provisions in CWC §10608.56 described below. 

c. Water Conservation - CWC §10608.56(a) states that on and after July 1, 2016, an urban 
water supplier is not eligible for a water grant or loan awarded or administered by the 
State unless the supplier complies with SB X7-7 water conservation requirements 
outlined in Part 2.55 (commencing with §10608) of Division 6 of the CWC. 

d. Water Meters - Applicants who are Urban Water Suppliers must be compliant with Water 
Metering Requirements (CWC §525 et seq.) by submitting a certification form 
(http://www.water.ca.gov/wateruseefficiency/finance/). 

e. Agricultural Water Management Plans (AWMPs) - An applicant who is an Agricultural 
Water Supplier required by the Agricultural Water Management Planning Act to submit 
an AWMP to DWR must have submitted a 2012 AWMP to DWR to be eligible to apply for 
any grant or loan (CWC §10608.56(b)). In order to receive the grant or loan award from 

http://www.water.ca.gov/wateruseefficiency/finance/
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DWR, such applicants and their applicable agricultural water supplier co-applicants and 
co-operators, if any, must have complete AWMPs (as determined by DWR) by the time 
the agreement is executed (http://www.water.ca.gov/wateruseefficiency/sb7/).   

f. Groundwater Monitoring - CWC §10920 et seq. (SB X7-6) requires the formation of a 
groundwater monitoring program designed to monitor and report groundwater 
elevations in all or part of a basin or subbasin.  The CWC §10933.7 limits the ability of 
counties and other entities specified in CWC §10927(a)-(d) to receive grants or loans in 
the event that DWR is required to perform groundwater elevation monitoring functions 
pursuant to CWC §10933.5.  This requirement is only applicable if there is a groundwater 
component to the grant application.  Groundwater monitoring requirements are part of 
the California Statewide Groundwater Elevation Monitoring (CASGEM) Program 
(http://www.water.ca.gov/groundwater/casgem/). 

g. Groundwater Management Plans - Agencies desalinating brackish groundwater, including 
coastal aquifer groundwater, must comply with CWC §10753.7 and provide any 
applicable groundwater management plan.  This requirement is only applicable if there is 
a groundwater component to the grant application 
(http://www.water.ca.gov/groundwater/gwmanagement/ab_3030.cfm). 

h. Surface Water Diversion Reporting Compliance - Beginning January 1, 2012, a diverter of 
surface water is not eligible for a water grant or loan awarded or administered by the 
State unless it complies with surface water diversion reporting requirements outlined in 
section 5103(e)(2) of the CWC 
(http://www.waterboards.ca.gov/waterrights/water_issues/programs/diversion_use/). 

6.3 COMPLIANCE WITH ENVIRONMENTAL LAWS 
Applicants are required to obtain all necessary permits, licenses, and approvals, including those 
required under the CEQA, NEPA, and the California Endangered Species Act (ESA), as well as all 
applicable engineering and design permits. DWR as a fund source is a CEQA Responsible Agency 
and thus has discretionary approval power over the project, must review all environmental 
documents, and must make a finding regarding CEQA documents prior to grant fund 
expenditures.  The applicant and Lead Agency for the project must complete all CEQA documents 
prior to execution of a grant agreement with DWR. Significant delays in completion of CEQA 
documents could result in DWR withdrawing the grant award. 

If an environmental impact report (EIR) is to be prepared, the project’s Lead Agency must notify 
DWR via a brief notice or "Notice of Preparation" and subsequent documents.  The purpose of 
the notice is to solicit guidance as to the scope and content of the environmental information to 
be included in the EIR.  CEQA documentation will be submitted as part of Attachment 15. 

Projects with applicants who are obligated to and do not comply with CEQA requirements are not 
eligible for funding. 

http://www.water.ca.gov/wateruseefficiency/sb7/
http://www.water.ca.gov/groundwater/casgem/
http://www.water.ca.gov/groundwater/gwmanagement/ab_3030.cfm
http://www.waterboards.ca.gov/waterrights/water_issues/programs/diversion_use/
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6.4 CLIMATE CHANGE 
In 2005, California Governor Schwarzenegger’s Executive Order S-3-05 committed the State to 
reduce GHG emissions.  One year later, the Governor signed the “Global Warming Solutions Act 
of 2006” (AB 32), which legally obligates the state to reduce GHG emissions to 1990 levels by 
2020.  Analysis of GHG emissions was made a requirement in the CEQA Guidelines in December 
2009, becoming effective March 18, 2010. 

Additional information on climate change may be found at DWR’s Climate Change Clearinghouse. 
http://www.water.ca.gov/climatechange/docs/IRWM-ClimateChangeClearinghouse.pdf. 

The GHG emissions analysis in CEQA documents will be reviewed by DWR.  Applicants should 
refer to the Informal Guidance for DWR Grantees: GHG Assessment for CEQA Purposes which is 
available at the website http://www.water.ca.gov/climatechange/resources.cfm.  (Click on the 
link titled ”CEQA Greenhouse Gas Analysis Guidance for DWR Grantees”.)  

GHG emissions will be reviewed and evaluated in two ways: 

• Applicants will be required to provide specific GHG emission estimates as part of a 
project energy source portfolio as described in Section 11.4, Attachment 12. 

• Applicants will be required to provide CEQA documentation as part of the Section 11.4, 
Attachment 15.    

7.  FUNDED PROJECT REQUIREMENTS 

7.1 AGREEMENT REQUIREMENTS 
If the applicant is selected to receive grant funding, the grantee will enter into an agreement with 
DWR.  Projects selected for funding shall be subject to State’s standard agreement terms and 
conditions, and DWR agreement template.  Federal agencies’ standard terms and conditions in 
conflict with state standard terms and conditions or with the State’s ability to administer the 
grant consistent with this PSP will not be permitted.  Funds will be delivered in accordance with 
the executed agreement.  Work costs incurred prior to the final execution of the agreement and 
notice to proceed issued by DWR will not be reimbursed with grant funds. Therefore, applicants 
commencing work prior to agreement execution should do so at their own expense.  Agreement 
execution and disbursements are subject to the availability of funds. 

The scope of work to be included in the agreement will be the same as that provided in the grant 
application as Attachment 8, but it may be modified for clarity and consistency with this PSP. 

7.2 PROJECT DOCUMENTATION REQUIREMENTS 
Each grantee will be required to provide certain reports both during the performance of the 
project and for five years following project completion.   

The following project documents are required to be provided to DWR:  
a. Quarterly Reports.   The grantee is required to submit to DWR brief quarterly fiscal and 

programmatic reports throughout the project.  The intent of the quarterly reports is that 
they are to summarize the work performed and the project expenditures in each quarter, 
the planned work during the next quarter, and an update on the overall project schedule 
and budget.  Quarterly reports are to be provided to DWR no more than 90 days after 

http://www.water.ca.gov/climatechange/docs/IRWM-ClimateChangeClearinghouse.pdf
http://www.water.ca.gov/climatechange/resources.cfm
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the completion of the quarter.  Projects with reports more than one year late may be 
cancelled. The quarterly report format is shown in Exhibit C.   

b. Annual Reports.  The grantee is required to submit an annual report with the fourth 
quarterly report, no later than March 1 of the subsequent calendar year.  Exhibit D 
indicates the information to be included in the annual report, which includes project 
benefits, collected data, as well as a summary of the project work completed to date.  
Data and information obtained under the agreement will become public information.  
The requirement for annual reports may be waived if comparable project documents are 
prepared.  This waiver will be at the discretion of DWR after review of the list of planned 
project documents. 

c. Interim Project Documents.  DWR is to receive copies (electronic and 1 hard copy) of 
project documents prepared during the project.  These include, but are not limited to: 
task reports, 10/50/90 percent design reports, white papers, technical memoranda, task 
memoranda, etc.  During agreement negotiations, DWR will identify which planned 
project deliverables it would like to receive.  

d. Final Report.  A comprehensive final report (Exhibit E) is to be provided to DWR at the 
end of the project (electronic and 2 hardcopies).   

e. Performance Report.  The grantee will provide to DWR a brief performance report 
annually for a period of 5 years, or a reporting time period as negotiated and agreed with 
DWR, summarizing post-grant desalination activities, as described in Exhibit F. 

f. Disbursement Requests.  The Grantee may request grant disbursements as frequently as 
quarterly.  All invoices for disbursements must be supported by quarterly reports 
describing the work performed and Grantees must use invoice forms provided by DWR.   
Expenditures must be separated by quarter and should be shown in the quarter that they 
became due and payable by the grantee.  Invoices must also be supported by other 
documentation as prescribed by DWR. 

7.3 ADDITIONAL PROJECT REQUIREMENTS 
During DWR’s funding of the project, the following issues must also be fulfilled. 

a. Labor Code Compliance.  Funding recipients shall keep informed of and take all measures 
necessary to ensure compliance with Labor Code requirements, including but not limited 
to, Section 1720 et seq. of the Labor Code regarding public works, limitations on use of 
volunteer labor (California Labor Code Section 1720.4), labor compliance programs 
(California Labor Code Section 1771.3) and payment of prevailing wages for work done 
and funded pursuant to this PSP, including any payments to the Department of Industrial 
Relations under Labor Code Section 1771.3.  For additional information on Labor Code 
compliance, please refer to the Department of Industrial Relations (DIR) website: 
http://www.dir.ca.gov 

The applicant must comply with all applicable laws when it hires private consultants to 
implement its project partially or fully. 

b. Conflict of Interest.  All participants are subject to State and Federal conflict of interest 
laws. Failure to comply with these laws, including business and financial disclosure 
provisions, will result in the application being rejected and any subsequent grant 
agreement being declared void. Other legal action may also be taken. Accordingly, before 
submitting an application, applicants are urged to seek legal counsel regarding potential 

http://www.dir.ca.gov/
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conflict of interest concerns and requirements for disclosure. Applicable statutes include, 
but are not limited to, Government Code, Section 1090 and Public Contract Code, 
Sections 10410 and 10411, for State conflict of interest requirements. 

i. Current State Employees: No State officer or employee shall engage in any 
employment, activity, or enterprise from which the officer or employee receives 
compensation or has a financial interest and which is sponsored or funded by any 
State agency, unless the employment, activity, or enterprise is required as a 
condition of regular State employment. No State officer or employee shall contract 
on his or her own behalf as an independent contractor with any State agency to 
provide goods or services. 

ii. Former State Employees: For the two-year period from the last day of State 
employment, no former State officer or employee may enter into a contract in 
which he or she engaged in any of the negotiations, transactions, planning, 
arrangements, or any part of the decision-making process relevant to the contract 
while employed in any capacity by any State agency. For the twelve-month period 
after the last day of left State employment, no former State officer or employee 
may enter into a contract with any State agency if he or she was employed by that 
State agency in a policy-making position in the same general subject area as the 
proposed contract within the twelve-month period prior to his or her leaving State 
service.  

c. Confidentiality.  All proposals will become public information upon submittal to DWR.  
Once the proposal is signed and submitted to DWR, the applicant waives any rights to 
privacy and confidentiality of the proposal. 

d. Rights in Data.  Per Exhibit D of the State Funding Agreement, Standard Conditions, 
“Rights in Data”, the Funding Recipient agrees that all data, plans, drawings, 
specifications, reports, computer programs, operating manuals, notes and other written 
or graphic work produced in the performance of this Funding Agreement shall be made 
available to the State and shall be in the public domain to the extent to which release of 
such materials is required under the California Public Records Act, California Government 
Code §§ 6250 et seq.  Funding Recipient may disclose, disseminate and use in whole or in 
part, any final-form data and information received, collected and developed under this 
Funding Agreement, subject to appropriate acknowledgement of credit to State for 
financial support.  Funding Recipient shall not have exclusive rights to utilize the 
materials for any profit-making venture and it shall not sell or grant rights to a third party 
who intends to do so.  The State shall have the right to use any data described in this 
paragraph for any public purpose. 

DWR intends to post grantees’ final work products on the internet for information 
dissemination.  These products will remain in public domain. 

e. Financial Records.  The grantee is responsible for maintaining appropriate accounting 
records. Projects may be audited.  Records must be maintained for a period of 3 years, in 
accordance with Government Code Section 8546.7.  See the Integrated Regional Water 
Management (IRWM) Guideline document for a discussion of auditable records 
(http://www.water.ca.gov/irwm/grants/guidelines.cfm). 

f. Investor-Owned Facilities.  Any investor-owned water system receiving funding will be 
prohibited from earning a profit from the use of these funds and achieving a financial 

http://www.water.ca.gov/irwm/grants/guidelines.cfm
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benefit from the later disposition of assets purchased by these funds regardless of 
whether or not said assets are a useful part of the water system. 

g. Changed Conditions. If during the execution of a project, project conditions are found to 
be substantively different from those presented in the grant application process, the 
grantee will consult with DWR to determine an appropriate course of action.  For 
example, if an awarded grantee discovers actual feed water conditions are less saline 
than 1,000 mg/L.  The grantee must inform the DWR project administrator and must 
await instructions before proceeding with the project. 

8. DWR PSP FUNDING PROCESS  
Proposals (applications) are to be prepared in accordance with the requirements of this PSP. 
Proposals will be selected based on the information provided. The funding process consists of 
the steps described here.   

First, eligibility will be determined. Proposals will be screened for eligibility using the following 
criteria: 

• Was the application received on time? 
• Was the application submitted online? 
• Was a hard copy of the application received? 
• Is the applicant eligible to receive a grant? 
• Is the proposal complete – does it contain all required submittals? 
• Is the proposed project an Eligible Project? 
• Does the proposed project have State benefits? 
• Is the proposed project in the correct funding category? 
• Has applicant identified its Cost Share? 
• Does the applicant have any conflicts of interest? 
• Does the applicant object to the State’s rights in data of the project? 
• Is the applicant able to use the state agreement? 
• Any other issues or concerns? 

Based on the screening, ineligible proposals will be removed from further consideration and the 
applicants will be notified.  

Second, screened proposals will be reviewed and scored by review panels using the score sheet 
selection criteria (Exhibit G).  Projects are required to A receive at least half of the available 
points in each scoring criteria to be considered for funding. DWR reserves the right to use 
information to support proposal evaluation other than that provided in the proposal.      

Third, once each proposal is scored, DWR will: 

• Interview applicants or visit proposed projects, if needed 
• Prepare a list of draft funding recommendations 
• Hold a public workshop to release the draft funding recommendations.  The public will be 

able to provide comments and applicants will be given appeal time 
• Finalize funding decision and announce final funding decision for grant awards 

Fourth, DWR begins agreement negotiations and executes agreements with each successful 
applicant.  If an agreement is not successfully negotiated with an awardee, then DWR reserves 
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the right to withdraw the award and to make additional awards.   

9. SCHEDULE 
The schedule for PSP funding process is: 

December 26, 2012 Draft PSP posted online 

January 24, 2013 Public Workshop for Draft PSP – Inland Empire  

January 28, 2013 Public Workshop for Draft PSP – Sacramento 

February 8, 2013 Comments on Draft PSP Due 

November 21, 2013 Final PSP Release 

December 5, 2013 Public Workshop for Final PSP – Sacramento 

January 31, 2014 Proposals Due, 5 pm PDT 

April 25, 2014* Announce Desalination Draft Funding Decision   

May 6 or 7, 2014* Public Workshop for Draft Funding Awards – Sacramento 

May 30, 2014* Announce Desalination Final Funding Decision2 

June 3, 2014* Desalination Agreement Negotiations Begin 

Spring/Summer 2014 Desalination Agreements Executed and Projects Begin 

*   Dates are approximate. 

10. APPLICATION SUBMITTAL 

10.1 WHEN TO SUBMIT 
Applications must be submitted online by: 

5:00 pm on January 31, 2014 PDT 

The system will not accept submittals after that time.   

DWR requires that each applicant submit ONE hard copy version of its application to DWR.  The 
hard copy version must be postmarked by January 31, 2014 PDT.  The hard copy is to be 
submitted to: 

                                                           
2 This is considered the Award Date referred to in Section 4.4. 
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by mail, addressed to: 
 

 
Department of Water Resources 
Water Use and Efficiency Branch 
Attn: Richard Mills 
P. O. Box 942836 
Sacramento, California  94236-0001 

or hand delivered to, or in the hands of an overnight 
carrier by January 31, 2014 addressed to: 

 

Department of Water Resources 
Water Use and Efficiency Branch 
Attn: Richard Mills 
901 P Street, Third Floor 
Sacramento, California  95814 

10.2 WHAT TO SUBMIT  
The completed application consists of both online submittal and one hard copy to DWR.  A check 
list for the applicant to use to confirm completion of required components is included as 
Exhibit H.  The hard copy of the application is to include print outs of information provided in the 
online submittal tool, GRanTS Parts 1, 2 and 3, as well as attachments indicated in the PSP that 
are also to be submitted in hard copy format.  The hard copy is to be submitted as described in 
Section 10.1. 

10.3 HOW TO SUBMIT  
Applicants must complete and submit proposals through DWR’s GRanTS.  GRanTS can be 
accessed through the GRanTS homepage at: http://www.water.ca.gov/grants/.  

Applicants must create an account through GRanTS and complete the online application.  
Applicants must submit the application and all required attachments online, as discussed in 
Section 10.2.  Please use Internet Explorer 6-9 when accessing GRanTS. 

If an applicant does not have an existing GRanTS account, the applicant must sign up for one.  A 
detailed guide on how to create a GRanTS account is located at the “getting started” tab on the 
website above or at the website: water.ca.gov/grants/docs/Registrationv3/registrationv3.html.  
To complete the registration, the required fields, indicated by a red asterisk, in the Contact, 
Organization, and Account tabs must be completed.  Please note the video still reflects BMS and 
is in the process of being updated to GRanTS. 

Applicants are encouraged to register for an online account in GRanTS and become familiar with 
the tool well before the application deadline such that DWR can provide technical assistance to 
applicants with questions.  Also, GRanTS allows applicants to enter information and save as drafts 
before submitting the final application.  Applications can be modified even after submittal, up to 
the PSP submittal deadline. 

Information on using, printing, and then submitting the completed application through GRanTS is 
located at the “getting started” tab on the GRanTS homepage or at the website: 
water.ca.gov/grants/docs/CreateProposalv2/Create%20Proposalv2.html.  Please note the video 
still reflects BMS and is in the process of being updated to GRanTS. 

Questions on the online submittal tool only should be directed to GRanTS Administration 
helpdesk (888) 907-4267 or to Jim Lin at (916) 651-7201 or Jim.Lin@water.ca.gov.  Questions 
about the PSP should be directed to Rich Mills at (916) 651-0715 or Richard.Mills@water.ca.gov. 

An electronic copy of this PSP and the attachments can be found online at 
http://www.water.ca.gov/desalination/2014DesalGrants/. 

http://www.water.ca.gov/bms/
mailto:Jim.Lin@water.ca.gov
mailto:Richard.Mills@water.ca.gov
http://www.water.ca.gov/desalination/2013DesalGrants/
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11. APPLICATION COMPONENTS 
The application consists of four parts, which correspond to the four tabs within the online 
application.  Each part must be fully completed for the application to be considered ‘complete’.  

After the applicant has entered GRanTS and started the application, four tabs will be accessible.  
Each tab corresponds to the following parts:  

 

Part 
Application 
Component 

(Tab) 
Description How Completed 

1 Applicant 
Information 

General information for the entity with lead 
contractual responsibility for the project, and 
which will be the primary contact with DWR 
throughout the grant funding contracting and 
implementation 

GRanTS 

2 Projects Project-related information GRanTS 

3 Eligibility 
Questions 

Forms and tables to be completed by the 
applicant that provide additional project 
details, such as schedule, budget, and 
information on other project participants 

GRanTS 

4 Application 
Attachments 

Separate files to be uploaded as part of the 
application process.  These files include 
templates or documents the applicant must 
complete as part of the application.  Additional 
files pertinent to the application, such as 
environmental documents, may also be 
uploaded. 

Files are completed 
separately and then 
uploaded through 
GRanTS. 

Specific information for completing each of the tabs is included below. 

Within GRanTS, pull down menus, text boxes, or multiple-choice selections will be used to 
receive answers to the requested information.  GRanTS allows applicants to type text or cut and 
paste information from other documents directly into a GRanTS submittal screen.  

Information entered can be saved at any time after all required fields, indicated by a red asterisk, 
have been completed by using the Save icons located at the bottom of each tab.  After clicking 
the Save icon, a message that says “The Proposal has been Saved Successfully” will appear on the 
screen.  If you do not see this message, your proposal is not saved.  The information will only be 
submitted to DWR after the submit icon is clicked. After clicking the Submit icon, a message that 
says “The Proposal has been Submitted Successfully” will appear on the screen and you will 
receive a confirmation email that the proposal has been submitted.  If you do not see this 
message, your proposal is not submitted.  Changes can be made to the application, even after it 
is submitted, by re-opening the proposal, making the needed changes, and then resubmitting.  
Changes cannot be made to the application after the deadline is past. 
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11.1 PART 1: APPLICANT INFORMATION 
There are four subparts within the Applicant Information tab.  Help icons link to tools to help the 
applicant provide requested information. 

Applicant Information 
The applicant is considered the party with lead financial and contractual responsibility for the 
project.  The applicant also will be the primary contact with DWR throughout the grant funding, 
contracting, and implementation.   

• Organization Name.  Select from the drop down menu.  Should the Proposal be 
successful, this Organization will be referred to as the Grantee during the completion of 
the project.  This is the organization responsible for the administration, implementation, 
reporting, payments, and accounting of the work, as well as the contractual obligations. 

• Point of Contact.  Click on the Registered User.  The Add New User function does not 
work.  A drop down menu will appear from which to select the contact.  If your name or 
the name you want to select as the point of contact does not appear in the drop down 
list, please contact GRanTS Admin at GRanTSAdmin@water.ca.gov.    

• Proposal Name.  This is the same as the Project Name included in Part 2: Projects.  It is 
the name of the specific project for which grant funding is being requested.   This 
Proposal/Project Name is to be included on all correspondence with the Department and 
should also be the same name the Organization uses internally to refer to the project. 
This field accepts 150 characters, but only use 125 characters because this entry is the 
same as Part 2 Project Name which accepts only 125.  

• Proposal Objective.  This is a brief statement about why the project is being done and 
how it addresses critical local, regional, Bay-Delta, or State water issues.  Although the 
system here allows entry of 2,000 characters, please limit it to 500 characters.  The 
Proposal Objective is repeated in Part 2, but only 500 characters are allowed in Part 2.   

Budget 
The budget information to be presented here applies to the part of the Funded Project, as 
defined in Section 4.2, directly applicable to the grant funding application and is to correspond 
directly to the overall budget provided in Attachment 10 and the cost share funding contribution 
totals in Attachment 4.  The budget in this part does not include ineligible costs of the project or 
components of the project for which grant funds are not requested.  The project budget, 
including all costs of all project components will be provided in Attachment 10. 

The Desalination Grant Program requires a minimum matching contribution of 50 percent of total 
Funded Project proposal funds. For applicants or grantees that are not state agencies, these 
matching funds cannot be obtained from state sources, as described in section 4.6. Considered 
Matching Funds can be those listed in the budget categories: Local, Federal, or In-Kind 
contributions.  Amounts entered are to be to the nearest dollar.  If there is no a contribution 
from a particular source, then enter zero in that field. 

Information entered here applies only to the specific project (Funded Project) for which grant 
funding is being sought, as follows:   

• Other Contribution.  If the applicant is not a state agency, enter other State funds or in-
kind services being used to complete the project, not including the requested DWR grant.   
For example, this would include grants received from other State agencies, such as the 
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State Water Resources Control Board, California Department of Public Health, or other 
DWR programs.  These funds are not considered matching funds. 

• Local Contribution.  If the applicant is not a state agency, enter funds from any source 
other than state or federal.  These funds could be obtained from the grantee, other 
participating agencies, wholesale agencies, or sources such as environmental groups or 
other organizations.  Local contributions include Grantee cash contributions from existing 
accounts, revenue sources, or bond or other lending sources.  If the applicant is a state 
agency, funds from any source, including its cash contribution and excluding federal 
funds, in this category. 

• Federal Contribution.  Enter Federal funds or in-kind services being used to complete the 
project.  

• In-kind Contribution.  If the applicant is not a state agency, enter the dollar value of 
project work or services performed by the grantee or other project participants, other 
than state or federal sources.  This can include staff time, supplies, facility use, and 
equipment use.  Provide the total amount of in-kind services in dollars. If the applicant is 
a state agency, its in-kind contribution is to be placed in this category. 

• Amount Requested.  Enter the amount of total grant funds requested. Grant requested 
cannot be greater than the Funding Match.  

• Total Project Cost.  This cell automatically sums the components previously entered in 
this subpart.  The amount shown here must agree with both the Total Funding and Labor 
and Expense Total columns in the project budget (Attachment 10). 

Geographic Information 
Provide the information for the specific location of the facility for which grant funding is being 
sought. A map tool to determine coordinates in the World Geodetic System 1984 (WGS84) is at 
http://www.water.ca.gov/grants/map.cfm.  This tool provides coordinates in 
degrees/minutes/seconds by either entering the project’s address into the search box or 
zooming into the correct location using the plus (+) on the map. A gray call out box will appear 
over the map with the degrees/minutes/seconds with each value separated by a space. Note that 
this tool’s numerical value for the seconds will include decimals.  The seconds’ field in GRanTS 
will only allow two digits, so the value entered for the seconds will need to be rounded. It is 
acceptable for the applicant to include clarifying information in the Longitude/Latitude 
Clarification box.  For projects covering a large area, map a single point or location representing a 
key project feature with the map tool.  Indicate which feature was mapped in the 
Longitude/Latitude Clarification text box. 

• Latitude. Enter the latitude degrees, minutes, and seconds. The degree field will permit a 
negative value to be entered. Only two digits are allowed to be entered in each cell. 

• Longitude.  Enter the longitude degrees, minutes, and seconds. The degree field will 
permit a negative value to be entered. Three digits can be entered in the degrees’ cell 
and two digits are allowed to be entered in the minutes and seconds cells.   

• Longitude/Latitude Clarification.   Provide the coordinate system (such as WGS84) or 
other relevant information used to determine the latitude and longitude.  Note that this 
text box can be used to provide the latitude and longitude in decimal format. 

• Location.  Identify the specific point to which the coordinates correspond.  This can be a 
street address or a description. 

http://www.water.ca.gov/grants/map.cfm
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• County.  Use the drop-down menu to identify the county in which the facility is located.  
If the facility is located within multiple counties, hold down the control key and select all 
that apply. 

• Ground Water Basin.  Use the drop-down menu to identify the ground water basin in 
which the facility is located.  If the facility is located within multiple groundwater basins, 
hold down the control key and select all that apply. 

• Hydrologic Region.  Use the drop-down menu to identify the hydrologic region in which 
the facility is located.  If the facility is located within multiple hydrologic regions, hold 
down the control key and select all that apply. 

• Watershed.  Provide the name of the watershed. A map of California watersheds can be 
found at: 
http://www.conservation.ca.gov/dlrp/wp/Documents/CALFED_Watershed_Map[1].pdf. 
If your Proposal covers multiple watersheds, identify the watershed within which a 
majority of the project occurs. 

Legislative Information 
Using the drop-down menus, enter the State assembly, State senate, and U.S. congressional 
districts of the specific location of the facility for which grant funding is being sought.  Use district 
numbers only, not the name of the Legislator.  For regions that include more than one district, 
hold the control key down and select all that apply.   

11.2 PART 2: PROJECTS 
This part addresses specific questions about the proposed project.  Although GRanTS can accept 
entries for multiple projects, a function needed for other types of DWR grant applications, for the 
Water Desalination Grant Program, only one project can be submitted for each application.  If an 
applicant seeks to submit applications for multiple projects, each project must be submitted in a 
separate application.   

Project Information  
The information provided is to be consistent with that provided in Part 1, and will need to be 
copied from Part 1. 

• Project Name. This is the formal name of the project and is the same as the Proposal 
Name from Part 1.  Limit of 125 characters. 

• Implementing Organization.  This is the same as the Organization Name from Part 1 and 
is to be entered from the drop down menu. 

• Secondary Implementing Organization.   If one other organization is directly involved in 
implementing the project in a capacity other than a contractor or subcontractor, enter its 
name here.  If more than one organization is involved in the project, enter ‘See 
Attachment 3’ (information on other participating organizations will be provided as 
Attachment 3).  If no other organization is involved in the project, enter ‘Not Applicable’. 

• Proposed Start Date.  Enter the date the project is scheduled to begin, as MM/DD/YYYY.  
If a specific date is not known, provide the closest estimate.  

• Proposed End Date.  Enter the date the project is scheduled to be completed, as 
MM/DD/YYYY.  If a specific date is not known, provide the closest estimate.  

• Scope of Work.   Enter “See Attachment 8”. Do not add additional text.  The scope of 
work for the project is submitted as Attachment 8.   

• Project Description.   Briefly describe the project components and overall project 
objective.  If the proposed project is part of a larger program, it is to be mentioned here.  

http://www.conservation.ca.gov/dlrp/wp/Documents/CALFED_Watershed_Map%5b1%5d.pdf
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This is the description that will be included with funding summary press releases.  It 
should provide a brief project overview.  Limit of 2,000 characters. 

• Project Objective.  Copy the Project Objective provided in Part 1.  Limit of 500 
characters. 

Project Benefits Information  
Project benefits will be identified here.  Benefits identified here are restricted by the drop-down 
menu.  This is an optional entry but may be completed at the applicant’s discretion using the 
drop-down menu. Exhibit I identifies the benefit options within GRanTS.  Attachment 14 (Project 
Benefits) , addressed in Part 4 of the GRanTS application, is required and enables more flexibility 
in identifying project benefits.  In Part 2 of the application, up to 6 benefits can be identified.  
When the applications are reviewed, the benefits included in Attachment 14 are the ones which 
will be reviewed in detail as part of the grant review process.  See additional discussion on 
benefits in Section 3.3. 

• Benefit Level. Select the level of importance from the drop down menu.  Do not enter 
benefits below ‘tertiary’ level.  Multiple benefits can be provided for a particular benefit, 
such as multiple secondary benefits.   

• Benefit Type.  Select from the drop down menu of 14 types.  If ‘other’ is selected, 
provide explanation in the Description field.  Multiple benefits may be defined here. 

• Benefit.  Select from the drop down menu.  Each Benefit Type selected in the previous 
field has a different set of ‘Benefits’. 

• Measurement.  When the Benefit is selected in the previous field, it will automatically 
add units to the measurement field (note that they do not print out).  Insert the number 
associated with the requested units.  Commas are automatically added. 

• Description.  Provide a brief description of how the benefit will be attained.  Limit of 
2,000 characters. 

Budget  
Click on the icon “Copy Budget data from Application” to automatically transfer the information 
from Part 1. 

Geographic Information  
Click on the icon “Copy Geographical data from Application” to automatically transfer the 
information from Part 1. 

Legislative Information  
Click on the icon “Copy Legislative data from Application” to automatically transfer the 
information from Part 1. 

11.3 PART 3: ELIGIBILITY QUESTIONS  
The answers to the questions in this section will be used in processing the application and 
determining eligibility and completeness.  The questions as they appear in GRanTS are included in 
bold type.  Additional instructions for the applicant are included as italic text, but do not appear 
in GRanTS.   

Answer the questions indicated in the following table, based on the grant application category as 
follows: 
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Category Questions to Answer 
Implementation/Construction 

Projects 
1 through 4 AND 6 through 17 

Pilot or Demonstration Projects 1 through 4 AND 6 through 9 

Feasibility Studies 
(Brackish Groundwater) 

1 through 4 AND 6 through 9 

Environmental Documentation 
(Brackish or Sea Water) 

1 through 4 AND 6 through 9 AND 11 
through 13 

Research 
(Permitting Threshold Levels) 

1 through 5 

Question 1 - This project applies for the following categories of desalination grant funding 
(select one).  

DWR reserves the right to shift an application from one category to another.  If 
shifting is proposed, DWR will contact the applicant for consent. 

a.  A construction project for seawater or groundwater desalination to create 
new or alternative potable water supplies (as defined in the PSP Glossary) 

b.  A pilot or demonstration project for seawater or groundwater desalination to 
create new or alternative potable water supplies 

c.  A feasibility project to augment local water supplies for either  a groundwater 
desalination study or to complete the environmental documentation of a 
seawater desalination study 

d.  An environmental document to supplement a completed feasibility study of 
an ocean desalination project 

e.  A research project that supports establishment of threshold levels to facilitate 
permitting criteria   

Question 2 - Is the project located within the State of California?   

a.   Yes 
b.  No   

If ”No”, explain in the text box how this research directly benefits California desalination 
projects and when these benefits will be available for implementation. Research projects are 
the only projects located outside of California and within the United States that will be 
considered for funding (500 character limit). 
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Question 3 - What type of organization is the applicant as entered in Part 1 of the application 
(select one)?   

a.  City, County, or City and County 
b.   Joint Powers Authority 
c.  Public Water/Irrigation District  
d.  Investor Owned Utility 
e.   Tribe 
f.   Non-profit Organization (including Water Management Groups) 
g.   University or College 
h.   State Agency, for non-construction grants only 
i.   Federal Agency, for non-construction grants only 
j.  Other 

If “other”, specify the type of your organization in the text box (500 character limit). 

 

Question 4 – How will data generated during this project be managed and also made 
available to DWR (2,000 character limit)? 

 

Question 5 – Are there any pending, planned, or potential patents that would or could 
evolve from the proposed research?  

a.  Yes      
 b.  No 

If ”Yes”, describe patents (5000 characters limit). 

 

Question 6 – Provide information on the source of the feed water for the planned 
desalination facility.  For groundwater sources, it is assumed that groundwater basin identified 
in Part 1 of the application is the basin from which groundwater will be drawn.   

a.  Groundwater from a basin not directly connected to the ocean 
b.  Groundwater from a basin with an ocean connection, but the planned 

project is more than ½ mile inland from the shore.  
c.  Groundwater from a location within ½ mile inland of mean high tide line 

of the ocean or under the ocean, including slant or collector wells 

d.  Ocean seafloor infiltration gallery (located under the sand or soil of the 
ocean floor) 

e.  Ocean subsurface intake (located within the water column) 
f.  Effluent from a co-located facility  
g.  Other  

If (f) or (g) is selected, provide either the name of the co-located facility (f) or the other 
feedwater source (g) (500 character limit). 
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Question 7 – What is the TDS (mg/L) of the feed water prior to treatment (50 character 
limit)? 
 

Question 8 – What is the estimated start date for the project (mm/yyyy) (50 character limit)? 

 

Question 9 – What is the estimated duration for the project in months (50 character limit)? 

 

Question 10 – If this is a construction project, what is the expected lifetime of the proposed 
facility in years (50 character limit)? 

 

Question 11 – What CEQA document(s) has been, is being, or will be prepared?  
a.  Initial Study 
b.  Draft EIR 
c.  Final EIR 
d.  Negative Declaration 
e.  Notice of Determination 
f.  No environmental documents are planned 

If (a) through (e) are selected, answer Questions 12 OR 13.   

If no CEQA documents are planned (f), please provide an explanation in the text box 
(2,000 character limit). 

 

Question 12 – If the CEQA document identified in Question 11 is complete, provide the State 
Clearinghouse Number or document website address.   Do not answer Question 13. 

 

Question 13 – If the CEQA document identified in Question 11 is not complete, provide the 
estimated completion date (mm/yyyy).  

 

Question 14 – Are the design documents complete? 
a.  Yes  (document link or upload will be requested in Part 4, Attachment 17) 
b.  No  

If “No”, please indicate the current level of progress, planned completion date, and any 
known obstacles to completion (2,000 character limit).  
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Question 15 – Will 3rd party construction management (CM) be used? (100 character limit)?   
a.  Yes 
b.    No 

If “Yes”, provide the company name in the box.  If the company has not been determined, 
enter TBD (to be determined, 500 character limit).  

 

Question 16 – Will an entity other than the grantee own the constructed facility now or in 
the future?  (Note that there may be restrictions on transferring ownership to an entity other 
than the Grantee.) 

a.  Yes 
b.  No 

 If “Yes”, provide the company name and the relationship of the owning organization to the 
applicant in the box (500 character limit).  

 

Question 17 – Will an entity other than the grantee operate the constructed facility?   
a.  Yes   
b.    No 

If “Yes”, provide the company name and the relationship of the operating organization to the 
applicant in the box (500 character limit).  

b.  

Question 18 – Describe any known active, pending, or planned legal challenges to the 
project.  Otherwise, enter “None” in the box (2000 character limit). 

   

11.4 PART 4: APPLICATION ATTACHMENTS 
Completion of the 2014 Water Desalination Grant Program proposal application requires 
preparing and submitting supplemental tables and files.  Part 4 identifies what is to be provided 
in each attachment.  Some attachments have templates (indicated in the header for each 
attachment) and others require the applicant to provide information.  Each attachment is 
discussed in this Section of the PSP by providing an explanation of what is to be included either in 
the template or the applicant-generated file.  Unless otherwise stated or approved by DWR, the 
specified forms or templates must be used.  Attachments for which templates are provided are 
located on the PSP website, http://www.water.ca.gov/desalination/2014DesalGrants/cfm.  Part 4 
addresses how to complete the required attachments and identifies what other files may need to 
be submitted as part of the application.   The PSP checklist (Exhibit H) also provides a summary of 
the attachment requirements. 

Acceptable attachment file formats are: Microsoft (MS) Word, MS Excel, MS Project, or PDF. PDF 
files should be generated, if possible, from the original application file rather than scanning a 
hardcopy.  

 

 

 

 

http://www.water.ca.gov/desalination/2014DesalGrants/cfm
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Maps, photographs, documents, and reports should be formatted with no file size larger than 
50MB. However, DWR strongly recommends that for speed of upload you limit the file size to 20 
MB. Documents greater than 50 MB should be divided into their parts (e.g., cover page, table of 
contents, chapters, figures, photos, appendices). 

When uploading an attachment in GRanTS, the following attachment title naming convention 
must be used: 

DS13_Att#_AttachmentName_#ofTotal## 

Where: 

a. “DS13” is the code of this solicitation 

b. “Att#” is the attachment number 

c. “AttachmentName” is the name of the attachment as specified in the instructions for 
each attachment 

d. “#of##” is an optional part of an attachment filename.  If multiple files are needed for 
submittal, this portion of the filename identifies the number of files that make up an 
attachment, where “#” is the number of a file and “##” is the total number of files 
submitted in the attachment 

For example, if the Attachment 9 – Work Plan for applicant is made up of 3 files, the second file in 
the set would be named “DS13_Att9_WorkPlan_2of3”. 

For instructions on attaching files, please refer to the GRanTS User Manual. Requirements for 
information to be included in these attachments are found in the following part of this PSP. 

Not all attachments are to be prepared for each application category. Attachment 21 is optional 
for each project category.  Attachments are required to be provided for application categories, as 
follows: 

Category Attachments to Submit 
Implementation/Construction 

Projects 
1 through 20, excluding 19 

Pilot or Demonstration Projects 1 through 14, 16, 18, and 20 

Feasibility Studies 
(Brackish Groundwater) 

1 through 11, 13, 18, and 19 

Environmental Documentation 
(Brackish or Sea Water) 

1 through 11, 16, and 18 

Research 
(Permitting Threshold Levels) 

1 through 11, 14, and 18 

 

 
Each of the following Application Attachments are explained subsequently in this document: 

Attachment 1 – Signature Page 
Attachment 2 – Proposal Authorization 
Attachment 3 – Participating Organizations and Water Regulation Compliance 
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Attachment 4 – Cost Share Funding Contributions 
Attachment 5 – Funding Match Agreement 
Attachment 6 – Project Background  
Attachment 7 – Technical/Scientific Merit  
Attachment 8 – Scope Of Work  
Attachment 9 – Work Plan  
Attachment 10 – Project Budget  
Attachment 11 – Project Schedule 
Attachment 12 – Greenhouse Gas Emission Estimations 
Attachment 13 – Outreach And Community Involvement 
Attachment 14 – Project Benefits  
Attachment 15 – Environmental Documentation  
Attachment 16 – Feasibility Study 
Attachment 17 – Project Plans And Specifications  
Attachment 18 – Project Team Qualifications 
Attachment 19 – Plan Of Study For Feasibility Study 
Attachment 20 – Economic Analysis 
Attachment 21 – Other Information 
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ATTACHMENT 1 – SIGNATURE PAGE 
AttachmentName:  Signature 
pdf file 

Attachment 1 is the signature page for the proposal.  An unchanged version of this form, 
available on the PSP website, is to be printed and completed by hand.  The original signed copy of 
the Signature Page/Authorization must be included with the hard copy submittal of the 
Application.  A scanned copy is to be included as Attachment 1 in the GRanTS application.   

 
2014 Water Desalination 

Proposal Solicitation Package 
Attachment 1 – Signature Page 

 
 

 
Applicant: ______________________________________________________________________ 
 
 
Project Title: ____________________________________________________________________ 
 
By signing below, the official declares the following:  

• The truthfulness of all representations in the proposal;  

• The individual signing the form has the legal authority to submit the proposal on 
behalf of the applicant;  

• There is no pending litigation that may impact the financial condition of the applicant 
or its ability to complete the proposed project;  

• The individual signing the form has read and understands the conflict of interest, 
confidentiality, and rights in data section of this PSP (Section 7) and waives any and 
all rights to privacy and confidentiality of the proposal on behalf of the applicant;  

• The applicant will comply with all terms and conditions identified in this Proposal 
Solicitation Package if selected for funding; and  

• The applicant has legal authority to enter into an agreement with the State.  
 
 
 

____________________________________          _________________________________ 
Name  Title 

 

___________________________________ ________________________________ 
Signature  Date 
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ATTACHMENT 2 – PROPOSAL AUTHORIZATION 
AttachmentName:  Authorization 
Pdf file 

Authorizing Documentation – The applicant must provide a resolution adopted by the applicant’s 
governing body designating an authorized representative to submit the application,  execute an 
agreement and any amendments, and certify funding disbursements with the State of California 
for a Desalination Grant. The authorized representative must be affiliated with the eligible 
grantee and not a subcontractor.  If the proposed project involves the participation of other 
entities, resolutions from each of the participating entities are also to be submitted. 

The following text provides an example resolution.                              

AUTHORIZING RESOLUTION 

RESOLUTION No. ____ 

WHEREAS, pursuant and subject to all of the terms and provisions of the Water Security, 
Clean Drinking Water, Coastal and Beach Protection Act of 2002 (Proposition 50, California 
Water Code Section 79500 et seq.), the California Department of Water Resources is 
sponsoring the 2014 Grant Funding Cycle of the Water Desalination Grant Program.  

WHEREAS … 
 

NOW, THEREFORE, BE IT RESOLVED, by the (Board of Directors, Supervisors, etc) that the      (Name 
and Title or Title only of Authorized Representative)     is hereby authorized and directed to sign and file 
for, and on behalf of the    (Agency, City, County, etc)   , an application for funding from the 
Department of Water Resources for an amount not to exceed    (Amount)   , for the project 
titled    (Project Name)   , under the terms and provisions of the Water Desalination Grant 
Program, and  

BE IT RESOLVED that the    (Agency, City, County, etc)    hereby agrees and further does 
authorize the aforementioned representative or his/her designee to certify that the    (Agency, 
City, County, etc)    has and will comply will all applicable state and federal statutory and 
regulatory requirements related to any federal and state funds received, and   

BE IT RESOLVED that the      (Name and Title or Title only of Authorized Representative)      or his/her 
designee of the    (Agency, City, County, etc)     is hereby authorized to negotiate and execute a 
funding agreement and any amendments or change orders thereto, and to certify funding 
disbursement on behalf of the    (Agency, City, County, etc). 

PASSED AND ADOPTED by the     (Board of Directions, Supervisors, etc)     of (Agency, City, County, etc)    
on _______________________ 

 

_____________________________ 

_____________________________ 

_____________________________   _____________________________ 

(Date) 

(Authorizing Signature) 

(Printed Name) 

(Title) (Clerk/Secretary) 
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ATTACHMENT 3 – PARTICIPATING ORGANIZATIONS AND WATER REGULATION 
COMPLIANCE 

AttachmentName:  Participants 
Excel Template 

Attachment 3 compiles information on each of the participants in the proposed project.   

For the first data row of the template table (labeled “Applicant”), provide only the Organization 
Name and requested information on its UWMP, etc.  The other information will be obtained from 
completion of the electronic submittal. 

For the next series of rows, labeled Participant 1. . . Participant 8, provide all requested 
information.  For this attachment, “participant” refers to any other organization with direct 
involvement such as providing financial contribution to the project, feedwater or receiving 
treated water, or non-financial (in-kind) services.  Information on consultants or subcontractors 
on the project is also requested.  If there are not any other participants, indicate “not applicable” 
in the Name column.  For Columns L and O of the UWMP and BMP compliance, provide one of 
the following: 

1. Enter either the date of submittal or the web address for the completed document.  If 
the date is provided, an electronic copy of the document is to be attached in Part 4. 

2. “No”, indicating that the document would be applicable to the organization, but it has 
not been undertaken 

3. “In process”, indicating that the document is in the process of being completed 

4. “Not applicable”, indicating that completion of the document does not apply. 

For the final series of rows, labeled Contractor 1. . . Contractor 8, provide information on the 
organization and an organizational contact.  A contractor would be any organization that 
provides services for the projects and receives compensation for those services.  This would be 
consultants, contractors, or subcontractors.  If the name of contractors has not yet been 
determined, indicate “not yet determined”.  If no contractors will be retained for this project, 
indicate “not applicable” in the Name column. 



   

2014 Water Desalination PSP   November 27, 2013 
Page 40 of 96   revised – January 10, 2014 

  

 

ATTACHMENT 3
Participating Organizations and Water Regulation Compliance
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Applicant Applicant
Participant 1
Participant 2
Participant 3
Participant 4
Participant 5
Participant 6
Participant 7
Participant 8

Contractor1
Contractor2
Contractor3
Contractor4
Contractor5
Contractor6

For each participating organization in the proposed project (financial, participant, consultant, contractor, etc), provide the information requested (unshaded).  For the Applicant (first entry row), provide only the 
information in the selected (unshaded) fields, since the general and contact information has been provide in the online submittal system.  See PSP Section 6.2 for additional discussion of programs.

URBAN WATER MGMT 
PLAN BMP COMPLIANCE GROUNDWATER IRWM

ORGANIZATION 
CONTACTORGANIZATION INFORMATION

IDENTIFIER

AGRICULTURAL WATER 
MGMT PLAN
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ATTACHMENT 4 – COST SHARE FUNDING CONTRIBUTIONS 
AttachmentName:  FundingMatch 
Excel Template 

For the each source of funding included in the budget portion of GRanTS, provide the requested 
information in the Attachment 4 template.  Local, Federal, and In-Kind sources may be 
considered to meet the 50 percent Funding Match requirement.  The Funding Match funds are 
categorized by either local (cash), in-kind, or federal (in-kind or cash) and so Funding Match 
sources should be shown according to the applicable category.  The totals for each category are 
to agree with the category totals shown on the Applicant Information tab within the online 
application system (Part 1, GRanTS).  Refer to Section 11.1 Part 1 under Budget for definitions of 
the funding sources. The data here also should be consistent with Attachment 10. 

The Attachment 4 template information includes: 

Funding Program - The name of the program from which the funds were obtained.  In the case of 
in-kind services, enter the type of service provided. 
 
Organization - The name of the organization distributing the funds or managing the program 
 
Amount - The amounts from the indicated source, rounded to the nearest dollar.  The total of 
amounts shown in Attachment 4 should equal the sum of each of the Local, Federal, and In-kind 
entries in the Budget section of the GRanTS Applicant Information tab.   
 
Status -   

• Obtained.  The funds, labor, materials, or facilities are completely obtained or available 
and are under the control of the applying organization. 

• Encumbered.  The organization has completed contracting to receive the funds, labor, 
materials, or facilities but does not currently have control of them. 

• Awarded.  The organization has received word that they will receive the funds, but the 
contracting is not complete. 

• Applied.  The organization has submitted its completed application for the funds. 

• Planned.  The organization intends to submit an application for the funds. 

Comments - Any explanatory information to assist in reviewing the grant application. If federal 
funds are involved and applied for, indicate whether Congress has authorized funding for this 
project and has appropriated the funds in an adopted budget. 
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ATTACHMENT 4
Cost Share Funding Contributions

Funding Program Organization Amount Status
Date Awarded, 

if applicable Comments
Other Contribution 1
Other Contribution 2
Other Contribution 3
Other Contribution 4
Other Contribution 5

Total Other Contribution this is to be the same as the amount entered in "Other Contribution" within Applicant Information tab 

Local Contribution 1
Local Contribution 2
Local Contribution 3
Local Contribution 4
Local Contribution 5

Total Local Contribution this is to be the same as the amount entered in "Local Contribution" within Applicant Information tab 

Federal Contribution 1
Federal Contribution 2
Federal Contribution 3
Federal Contribution 4
Federal Contribution 5

Total Federal Contribution this is to be the same as the amount entered in "Federal Contribution" of the Applicant Information tab 

In-Kind Contribution 1
In-Kind Contribution 2
In-Kind Contribution 3
In-Kind Contribution 4
In-Kind Contribution 5

Total in-Kind Contribution this is to be the same as the amount entered in "In-Kind Contribution" of the Applicant Information tab 

*These sources of funding may be considered Funding Match.

LOCAL 
SOURCES*

FEDERAL 
SOURCES*

IN-KIND 
SOURCES*

For each source of funding proposed for the budget of the Funded Project, provide the following information.

OTHER
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ATTACHMENT 5 – FUNDING MATCH AGREEMENT 
AttachmentName:  FundingMatch  
Scanned documents 

This attachment consists of the agreement documents indicating the willingness of financial 
project partners to commit funds proposed as Funding Match, as defined in Section 4.2.  The 
agreement may be in the form of a commitment letter. Each institutional cost share agreement 
must have the project name and be signed by an official authorized to commit to all or part of 
the Funding Match in cash or in-kind contributions.  

For Funding Match provided in cash, this commitment letter is to contain the following 
information: total amount of the cash contribution, the estimated number of payments, the 
estimated amount of each payment, the start and the end date of payments, the items or tasks 
for which the cash will be used. Some of this information can be provided in a payment schedule.  

For Funding Match provided with in-kind services, this agreement is to contain the following 
information: the items or tasks for which the in-kind services will be used, total estimated cash 
value of the in-kind contribution, and a description of how the values will be determined,  

If no other organization is providing a contribution that will be a part of Funding Match, submit a 
statement confirming this as Attachment 5. 
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ATTACHMENT 6 – PROJECT BACKGROUND  
AttachmentName:  Background 
Word file of no more than 3 pages (12 point font, 1 inch margins) 

Provide an up to 3 page summary of the project history, project description, and the intended 
outcome of the project.  The text should be consistent with the Project Description and Project 
Objective provided in Part 2 of the GRanTS submittal and include a description of the project 
location including overlying jurisdictions (City, County, State, or Federal land), Assessor's Parcel 
Numbers (APN), and property addresses, if applicable. A project map showing the project’s 
geographical location and the boundaries of work is helpful but not necessary.  If included, the 
map does not count towards the attachment page count.    

For the various grant types, the Project Background is also to include: 

• Construction Projects: What specifically is being constructed with the grant funds.  If the 
constructed project is a component of a larger project, describe how this project 
contributes to the larger project.  Present the major alternatives considered during the 
project feasibility study and compare these with the proposed solution.  Describe why 
the alternatives not chosen were rejected.  Include a detailed description of the selected 
alternative and method for evaluation of technical feasibility including water supply, 
benefits, environmental impacts, equipment needs, costs, and schedule.  Provide a 
general budget for the Total Project Cost and how the Funded Project budget relates to it 
(see definitions in Section 4.2).  Provide a confirmatory statement that the Funded 
Project will be able to operate upon completion to achieve its stated purpose, regardless 
of the completion of other projects or project components. 

• Pilots and Demonstration Projects: Describe the project’s need and purpose.  Briefly 
describe the full-scale project for which the pilot or demonstration project is being 
performed and its status.  Present the major alternatives considered and compare them 
with the proposed solution.  Describe why the alternatives not chosen were rejected.  
Include a detailed description of the selected alternative and method for evaluation of 
technical feasibility including water supply, benefits, environmental impacts, equipment 
needs, costs, and schedule.  If the project involves testing alternative approaches to a 
problem, describe the alternatives to be investigated.  Describe what will happen to the 
equipment after completion of the Funded Project. 

• Feasibility Studies: Describe the overall issue being addressed by preparing the feasibility 
study and/or environmental documentation for the brackish groundwater desalination 
project.  What are the contributing issues the Feasibility Study must address?  What 
other alternatives have been or will be evaluated? 

• Environmental Documentation: Provide a description of the need and purpose for the 
sea water desalination project.  What alternatives have been considered and preliminary 
testing conducted, if any?  Projects in this category must have a completed or concurrent 
feasibility study.  Indicate in the Project Background the status and/or schedule of the 
feasibility study relative to the proposed project.  
• Research Projects: What is the specific issue intended to be addressed by this 
research?  How will the project interface with past, ongoing, or planned research, if any?  
How is the outcome of the research intended to support the permitting process in the 
state of California?  
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ATTACHMENT 7 – TECHNICAL/SCIENTIFIC MERIT  
AttachmentName:  Merit 
Word file of no more than 5 pages for research projects, 1 page for all others (12 point font, 1 
inch margins) 

Describe the technical adequacy and feasibility of the project using previous work, published 
scientific literature, or models.  Provide enough information to permit evaluation of the 
feasibility and technical adequacy of the proposed project, including the: approach, methods, 
procedures, monitoring and evaluation, and costs and benefits to satisfy the objectives.   
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ATTACHMENT 8 – SCOPE OF WORK  
AttachmentName – Scope 
Word file of no more than 3 pages (12 point font, 1 inch margins) 

The Scope of Work is to describe how the Funded Project will be performed and completed.  It is 
to include a clear work breakdown structure and is to be consistent with: 

• Project Description (GRanTS, Part 2) 
• Project Objectives (GRanTS Part 2)  
• Project Background (Attachment 6) 
• Project Budget (Attachment 10) 
• Project Schedule (Attachment 11) 

This scope of work will be included in the agreement documents to be executed between DWR 
and the applicant, if the proposed project is awarded funding. Therefore, the Scope of Work is to 
be prepared for inclusion in the grant agreement without extraneous language or description. If 
the project is awarded partial funding, this scope may be revised for the grant agreement, as 
necessary. 

A separate task is to be provided for Project Management activities. 

Within the Scope of Work, each task is to include: 

1. A description of work to be performed and completed within the task 
2. Deliverables to be completed within the task 
3. Data to be collected during the task 
4. Assumptions used to develop the schedule and budget 
5. Planned meetings 

An example of a portion of a Scope of Work is provided below.   

EXAMPLE SCOPE OF WORK EXCERPT 

TASK 1: PROJECT MANAGEMENT 
Task 1a: Administration 

Description of work:  Conduct administrative services to complete the project; monitor, 
supervise and review all work performed; and coordinate with DWR to assure that the scope 
of work is completed within budget, on schedule, and in accordance with approved 
procedures, applicable laws, and regulations. Document the steps taken in soliciting and 
awarding sub-contract(s) to appropriate organization(s) to perform tasks as outlined in this 
agreement.   

Prepare quarterly progress reports. Quarterly reports will describe the work performed and 
accomplishments of each task by location, or task phase, milestones achieved, documentation 
of contractor activities, and project meetings.  Also, document any experienced or anticipated 
problems encountered in the performance of this agreement’s work.   

Deliverables: Invoices; Quarterly Reports; Meeting agendas, minutes, and sign-in sheets. 
Participation in teleconferences, generation of email correspondence; and reporting status in 
electronic Grants Review and Tracking System (GRanTS). 

Assumptions: GRanTS will be used to provide financial reporting to DWR.  The quarterly 
report will be provided to DWR 30 days after the end of the quarter.  One hard copy and a pdf 
copy will be provided. 
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ATTACHMENT 9 – WORK PLAN  
AttachmentName – WorkPlan 
Word file of no more than 10 pages  

The Work Plan is to describe specifically how the Scope of Work provided in Attachment 8 will be 
implemented by the Grantee.  The Work Plan is to include the following: 

• Description of the grantee’s project team organization, roles and responsibilities, 
communication plan, and project management plan. An organization chart may be 
included to illustrate lines of communication, authority, and responsibility. 

• Description of each of the participating organizations, their project role, and contact 
information for the participant’s project lead.  This should include other organizations, 
agencies, contractors, and consultants.   

• If there is or will be an agreement among participating agencies and/or organizations, 
discuss the nature of the agreement, including the allocation of decision-making 
authority and liability, as well as the tasks to be performed by the different entities and 
costs associated with these tasks. 

• Procedures by which the applicant will coordinate with its partner agencies and 
organizations that may receive funding from the grant including any contracts, 
memorandums of understanding (MOUs), and other formal agreements. 

• Discussion of standards, such as construction standards, health and safety standards, 
laboratory analysis, or accepted classifications methods that will be used in 
implementation. 

• Development of performance measures and monitoring plans for the project. 

• Discussion of the status of acquisition of land or rights-of-way, if applicable. 

• Identification of all necessary permits and the status of securing such permits. 

• Description of deliverables to DWR for assessing progress and accomplishments. 

• Where requested funding is for a component of a larger project, this section must 
describe all of the components of the larger project and identify which elements of the 
project the Desalination Grant is proposed to fund. Linkages to any other projects that 
must be completed first or that are essential to obtain the full benefits of the Proposal 
must be discussed. 
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ATTACHMENT 10 – PROJECT BUDGET  
AttachmentName – Budget 
Excel file, BudgetTemplate  

The Project Budget must provide a detailed estimate of costs provided in the format shown in 
Attachment 10.  The project budget requested here is only for the Funded Project, as shown in 
Section 4.2. The costs and revenue sources should include the following: 

• Planning and design costs, environmental compliance and documentation costs; 
construction costs shown by project task, or phase; and the construction contingency 
amount for the Proposal. 

• Funding Match (i.e., Grantee’s non-state cost share) can include, subject to DWR 
approval, eligible costs borne by the applicant or individual project proponent after grant 
award date but before grant agreement execution. A Minimum Funding Match for each 
proposal is 50 percent of the total costs of the Funded Project, but in no case less than 
the DWR grant.  Refer to Section 4.6 for more information.      

• Any cost share funds, such as other State funds, being used to fund the project but that 
do not qualify as matching funds must be described.  State Revolving Funds (SRF) are 
considered State funds, not Funding Match. ARRA funds are not considered State funds 
and may be used as Funding Match. 

• Tasks that are supported by the DWR grant and Cost Share (Funded Project) 

The detailed budget is to be submitted and use the same work breakdown structure included in 
the Scope of Work.  Where applicable, documentation should be included to support the costs 
included in each budget category.  Acceptable documentation may include, but is not limited to, 
bid documents, rate sheets, feasibility studies, or other project reports. The detailed budget 
should clearly identify a contingency amount (i.e. contingency percentage) applied to the project 
budget.  Applicants must also provide an explanation of the rationale used to determine this 
contingency percentage.  The tasks shown on the Budget must agree with the tasks described in 
the Work Plan and shown in the Schedule in Attachment 9 and 11. 

The applicant is to provide a summary table in the format of the following table for which the 
template is provided online.  In addition, the applicant is to provide supplemental tables to 
support the summary table costs.  The supplemental tables may include assumptions, 
calculations, or references to document the costs.  Supplemental table format is at the discretion 
of the applicant.  How the supplemental tables support the summary table should be clearly 
identified.  The summary table is to be consistent with the budget numbers provided in GRanTS 
Part 1. 

Unless there is a reason to provide otherwise, it is presumed that funding sources, excepting in-
kind services, are applied across all tasks in proportion to total task costs.  Thus, it is not 
necessary to provide a task breakdown of funding sources in the summary table.  Any other 
assumptions should be explained as footnotes in the table or in supporting documentation. 

Summary spreadsheet instructions follow.  The numbers correspond to the footnote numbers on 
the spreadsheet. 

1. The same as in Applicant Information within GRanTS Part 1 
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2. The cost of the applicant’s overall project, which may include project components or 
costs not considered as part of this grant application 

3. The funded portion of the applicant's project 

4. The supplemental percentage that subcontractor project costs are being increased 
above their direct cost 

5. The overhead rate as a percentage of unburdened or raw labor 

6. Tasks are to be determined by the applicant.  Project Management is to be included as 
a separate task.  Contingency may be included as a separate line item, as a percentage 
of the Total Funded Project 

7. Enter the total labor hours of the combined labor categories 

8. Enter the Labor Category in the column header and then in the column provide the 
total cost for that labor category, by task.  Additional columns may be inserted. 

9. Sum the dollar value for the labor costs, by task.  In the total row, provide a sum for 
the column. 

10. Provide the total cost for travel associated with this task. 

11. Provide the total cost of all equipment that will be purchased as part of the Funded 
Project. 

12. Indicate the fees paid to contractors and consultants during this project.  The 
applicant may provide separate columns for each contractor and consultant in the 
summary spreadsheet. 

13. Identify any other expense costs associated with the project and enter them, by task.  
This can include construction costs.  Additional columns can be added. 

14. Sum the dollar value for the expense costs, by task.  In the total row, sum provide a 
sum for the column. 

15. Add the value of the columns 'Labor Cost Total' and 'Expense Total'. In the total row, 
sum provide a sum for the column.  

16. State-provided in-kind or cash contributions other than the DWR grant to complete 
the Funded Project.  Costs may be summarized in the Total row or separated by task.  
The entry in the Total cell is to be the same as the Other Contribution entry in GRanTS 
Part 1 and Attachment 4. 

17. Any other source of funds not accounted for in the Other, Federal, In-Kind, or DWR 
contributions.  Costs provided may be summarized in the Total row or separated by 
task.  The entry in the Total cell is to be the same as the Local Contribution entry in 
GRanTS Part 1 and Attachment 4. 

18. Federally-provided in-kind or cash contributions to complete the Funded Project.  
Costs may be summarized in the Total row or separated by task.  The entry in the 
Total cell is to be the same as the Federal Contribution entry in GRanTS Part 1 and 
Attachment 4 

19. Work or services provided by the grantee or other project participants to complete 
the Funded Project.  The monetary value of the work or services shown corresponding 
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to the appropriate task.  The entry in the Total cell is to be the same as the In-Kind 
Contribution entry in GRanTS Part 1 and Attachment 4. 

20. The amount of money the applicant is requesting through this grant application 

21. Add the value of the Funding Sources columns.  The total of the 'Total Funding' 
column should match the total of the 'Labor and Expense Total' column. 



 
   

2014 Water Desalination PSP   November 27, 2013 
Page 51 of 96   revised – January 10, 2014 

 

  

ATTACHMENT 10
BUDGET SUMMARY SPREADSHEET

Applicant Organization Name1:
Proposal Name1:
Total Project Cost2:

Funded Project3:

Markup on Expenses4: %
Overhead Rate5: %

Labor ($) Expenses ($) Funding Sources ($)

Task 
Number Task Name6

Labor 
Category 

Cost 8

Labor 
Category 

Cost 8

Labor 
Category 

Cost 8
Labor Cost 

Total9 Travel10 Equipment11

Contractors 
and 

Consultants12 Other13
Expense 

Total14
Other 

Contribution16
Local 

Contribution17
Federal 

Contribution18
In-kind 

Contribution19
Grant Funding 

Requested20

1 Project Management
2 Task Name
3 Task Name
4 Task Name
5 Task Name
6 Contingency

Total

See PSP Attachment 10 for specific instructions for each footnote.  The costs shown in Attachment 10 are for the Funded Project, except for the Total Project Cost shown in Row 4. 

Total 
Funding21

Labor and 
Expense 
Total15

Total 
Labor 
Hours7
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ATTACHMENT 11 – PROJECT SCHEDULE 
AttachmentName – Schedule 
Microsoft Project file or Excel file, ScheduleTemplate, at 
http://www.water.ca.gov/desalination/2014DesalGrants/,  

The Project Schedule is to be submitted either using the Excel template or as a MS Project file.  At 
a minimum, it is to indicate the estimated duration for each task indicated in the Scope of Work 
(Attachment 8), project deliverables, major project meetings, and any other major project 
milestones. Note that grant contracts are not expected to be executed until spring of 2014. 

In lieu of using the schedule approach shown in the attached example, the applicant may submit 
a Gantt Chart or other scheduling tool that provides the same information.  

http://www.water.ca.gov/desalination/2013DesalGrants/
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Note: Footnotes are provided on the on-line attachment template.

ATTACHMENT 11
FUNDED PROJECT SCHEDULE

Applicant Organization Name1:
Proposal Name1:

2014 2015
Task Subtask Task/Subtask Name Start Date End Date Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec Jan Feb Mar Apr May June July Aug Sept Oct Nov Dec

1 PROJECT MANAGMENT 1/1/2014 12/31/2015 Q Q Q Q Q Q Q Q
1a Project Administration 1/1/2014 12/31/2015
1b Labor Compliance Program 2/1/2014 12/31/2015

2 RIGHT-OF-WAY ACQUISITION 1/1/2014 6/1/2014
2a Right-of-Way Appraisal 1/1/2014 3/1/2014 `
2b Land/Easement Acquisition 3/1/2014 6/1/2014

3 PLANING AND PERMITTING 2/1/2014 6/1/2014
3a Initial Site Assessment 2/1/2014 3/1/2014 `
3b Biological Assessment 2/1/2014 6/1/2014
3c CEQA/NEPA COMPLIANCE 4/1/2014 8/1/2014
3d Permitting 8/1/2014 11/1/2014

4 DESIGN & ENGINEERING 1/1/2014 1/1/2015
4a Feasibility Assessment 1/1/2014 4/1/2014
4b Design 1/1/2014 1/1/2015

5 CONSTRUCTION 4/1/2015 12/1/2015
5a Mobilization & Site Preparation 4/1/2015 5/1/2015
5b Project Construction 5/1/2015 11/1/2015
5c Testing and Demobilization 11/1/2015 12/1/2015
5d Construction Administration 4/1/2015 12/1/2015
5e Environmental Compliance 4/1/2015 12/1/2015

6 REPORT PREPARATION 2/1/2014 12/31/2015
6a Interim Deliverable Preparation 2/1/2014 1/1/2015
6b Draft Report 11/1/2015 12/1/2015
6c Final Report 12/1/2015 12/31/2015

Deliverable
Q Quarterly Report

Dependent Task
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ATTACHMENT 12 – GREENHOUSE GAS EMISSION ESTIMATIONS 
AttachmentName – GHG Project Specific Energy Source Portfolio 
Excel file, GHG Project Specific Energy Source Portfolio, at 
http://www.water.ca.gov/desalination/2014DesalGrants/ 

Green House Gas (GHG) emission calculations are required for certain projects defined under 
CEQA and for evaluation in this grant program, see Section 6.4 Climate Change and 
Attachment 15 Environmental Documentation of this PSP.  Full CEQA documentation including 
GHG emission estimates are required to fulfill DWR’s CEQA obligations as a Responsible Agency.  
Attachment 12 focuses on the GHG emission calculations for the energy intense activity of 
removing salt from saline raw water sources, the principal desalination activity of the project. 
This attachment uses a project energy source portfolio template worksheet to award a maximum 
of 5 points in project scoring (see Exhibit G).  The point award for this attachment is based on 
evaluating the use of renewable power sources to reduce GHG emissions for the principal 
desalination activity of the project.  The project energy source portfolio only addresses power 
source(s) used to perform the desalination treatment process and doesn’t include all power 
requirements or other GHG emissions which may be generated to implement the water supply 
project in whole. 

Attachment 12 is a multi-worksheet Excel workbook available on the PSP website.  It includes 3 
tables, two of which are reproduced in this PSP (the third table is optional).  The workbook also 
contains instructions for completing the tables and reference information. 

For purposes of scoring points related to energy sources and GHG emissions, projects are 
awarded more points by coupling, constructing and using or otherwise arranging for the 
dedication of renewable energy sources for the power necessary in operating the principal 
desalination treatment components of the water supply project.  Attachment 12 was designed to 
capture power source arrangements of proposed projects, enabling DWR to award points for 
power usage that is either renewable or reduces GHG emissions.  

Projects with non-renewable energy generation sources and energy sources contributing 
negatively towards GHG emission reduction are acceptable but they will not score highest in the 
energy and GHG scoring criterion.  

 

http://www.water.ca.gov/desalination/2013DesalGrants/
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ATTACHMENT 12 
Green House Gas Calculation 

  
 Note: Footnotes are provided on the on-line attachment template.

B1 B2 B3 B4 C1 C2 D1 D2

Project Specific
(PS)  

PS1

Units
Non-Project   

Specific (NPS)
NPS1

Units
EF EF1

Units GHG3 GHG1

Units
Statewide Electrical 4 -- -- 0 kWh/kgal   0.4517 kgCO2e/kWh               -   kgCO2e/kgal DWR prov ided EF.

Utility Level 4 -- -- 0               -   Attachment #___, Doc # ____, Page # ___
Local/Project Electrical 4 0 0               -   Attachment #___, Doc # ____, Page # ___
Alternative Electrical 4 0 0            -                 -   Attachment #___, Doc # ____, Page # ___
Coal 0 0            -                 -   Attachment #___, Doc # ____, Page # ___
Large Hydro 0 0            -                 -   Attachment #___, Doc # ____, Page # ___
Natural Gas 0 0            -                 -   Attachment #___, Doc # ____, Page # ___
Nuclear 0 0            -                 -   Attachment #___, Doc # ____, Page # ___
Heating Oil 0 0            -                 -   Attachment #___, Doc # ____, Page # ___
Diesel 0 0            -                 -   Attachment #___, Doc # ____, Page # ___
Gasoline 0 0            -                 -   Attachment #___, Doc # ____, Page # ___
Other2 0 0            -                 -   See Expanded Comment Tab, Comment #1
Renewable -- --  --  -- --

Biomass 0 0 0     Attachment #___, Doc # ____, Page # ___
Geothermal 0 0 0               -   Attachment #___, Doc # ____, Page # ___
Small Hydro 0 0 0               -   Attachment #___, Doc # ____, Page # ___
Solar 0 0 0               -   Attachment #___, Doc # ____, Page # ___
Wave 0 0 0               -   Attachment #___, Doc # ____, Page # ___
Wind 0 0 0               -   Attachment #___, Doc # ____, Page # ___

Other2 0 0 0               -   Attachment #___, Doc # ____, Page # ___

Total Unit Emission per Volume Treated 0.00 Estimated [mass units] CO2 e per [unit] of 
water [calculated field].

A B C D7 E1,7

PDC Feedwater Capacity5 0.0 MGD

Desalting Capacity (DOC)6 0.0 MGD

Ratio of Capacities
(PDC Feedwater) / (DOC): #DIV/0! Daily GHG 

Emissions
0[calculated field], unitless

A
B C D

E

Table 12.2 Capacities and Rating

Total estimated emission in [mass units] kgCO2 e per day [calculated 
field]. Example kgCO2 e /Day

Energy Sources
(type)

Energy Requirement and Generation Designations
Principal Desalting Component Emission Factor (EF)

Project GHG Emission
[C x D]

[calculated field] Reference/Comments2

Table 12.1 Project Energy Source Portfolio
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ATTACHMENT 13 – OUTREACH AND COMMUNITY INVOLVEMENT 
AttachmentName – Community  
Word file of no more than 1 page (12 point font, 1 inch margins) 

Applicants must coordinate with local governments and other local entities, such as community 
based organizations and watershed groups, prior to submitting a proposal. For past, present, and 
future activities, the Outreach and Community Involvement attachment is to: 

• Describe public outreach to the groups or individuals that may be affected by the 
proposed project 

• Identify which local groups or other interested organizations are aware of the proposed 
project and their level of support or opposition  

• Identify any potential third party impacts  
• Estimate the number of people or organizations that are expected to receive training, 

employment, or other social or economic benefits from the proposed project 
• Describe any opposition to the proposed project 

Pilot/demonstration or research projects are to indicate how project results will be disseminated.   

Feasibility study projects are to indicate plans for outreach and community involvement during 
the planning process. 
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ATTACHMENT 14 – PROJECT BENEFITS  
AttachmentName – Benefits  
Word file or Excel file of no more than 1 page (12-point, 1-inch margin) 

Attachment 14 enables the applicant to provide detail on the benefits of its proposed project and 
provides more flexibility than the benefit input in GRanTS Part 2.   The benefits described in this 
attachment need not correlate to those listed in Exhibit I. 

Create either a Word or Excel file to provide the information necessary to identify and explain the 
project benefits.  A template is not provided because it is expected that each project will have a 
unique approach and benefits.   

Applicants are to describe the benefits in a narrative form and wherever possible to use scientific 
methods and previously published reliable data to quantitatively estimate the expected benefits 
of the proposed project to both the applicant (local benefits) and the State.  State benefits can be 
a general contribution to the needs of state’s population or economy or benefits to regional or 
interbasin water systems.   

The description of benefits should include the following as applicable:  the type of benefit (water 
supply, water quality, energy conservation, permitting research, etc), the beneficiaries of each 
benefit, and the geographic areas where the benefit will be realized, as well as the duration of 
the benefit to each beneficiary.  If the benefits are variable over time, such as seasonal, or trend 
over time, describe the temporal changes.   

Water supply benefits can include direct benefits related to deliveries, as well as indirect benefits 
related to avoided costs or environmental impacts.  For proposed water supply projects, provide 
estimates of total expected water supply (in acre-feet/year).  For water quality projects, 
examples of benefits could include improved drinking water quality or groundwater quality 
improvements resulting from desalination as part of the groundwater management.  Energy 
conservation benefits can include information on green house gas emissions as calculated in 
Attachment 12. Research benefits described need to specify which permit and its corresponding 
criteria will be addressed in the proposed project.  Additionally, if there are potential benefits to 
the Sacramento-San Joaquin Delta, such as reduced diversions, describe those benefits and how 
they can be assured. 

Document the rationale for quantification and/or qualification of benefits and include 
assumptions, calculations, references, and other pertinent information used to arrive at the 
values/qualitative assessments.  

If there are potential benefits to the Sacramento-San Joaquin Delta, such as reduced diversions, 
describe those benefits and how they can be assured. 
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ATTACHMENT 15 – ENVIRONMENTAL DOCUMENTATION  
AttachmentName – EnviroDoc  
Word or pdf file 

Environmental documentation is required by CEQA for activities that come within the definition 
of “project” in CEQA (California Code of Regulations, Title 14, Division 6, Chapter 3, Section 
15378).  As part of Attachment 15 of the grant application, the following items must be provided. 
Environmental documentation may be submitted in electronic form with the grant application, 
but if a project is awarded a grant, printed copies will be required. 

• An Environmental Information Form (EIF).  EIF forms are provided at 
http://www.water.ca.gov/irwm/grants/docs/ResourcesLinks/Forms/FAPP2EIF_Eiffer_fillable.pdf. 

• When  an application is for a project meeting the definition of “project’ under CEQA: 
o A detailed plan for compliance with all applicable environmental laws. The plan should 

address all the potential environmental, social, and economic impacts of the proposed 
project, including mitigation required under the CEQA and, if applicable, the NEPA.  
The plan should also address compliance with local, county, State, and federal 
permitting requirements.   

o Any permits which may include local grading permit, Section 404 permit authorized 
under the Clean Water Act3, Section 1600 permit authorized under the Fish and Game 
Code4, et cetera. 

o A schedule for completion of all required environmental documentation. 
o A completed Environmental Impact Checklist that can be found at: 

http://ceres.ca.gov/topic/env_law/ceqa/guidelines/Appendix_G.html  

For general information about environmental compliance, refer to the website: 
www.ceres.ca.gov/ceqa.  

The scoring of environmental documentation (Attachment 15) is incorporated into Question #4 
of Exhibit H in this PSP. 

                                                           
3 Section 404 of the Clean Water Act (CWA, 33 CFR Parts 320-332) authorizes the Corps to issue 
permits for the discharge of dredged or fill material into navigable waters. Navigable waters were 
later expanded to include “waters of the United States” for section 404 purposes. 
A Corps permit is a “federal action” and therefore requires compliance with other federal laws 
and rules. The following are a subset of some regulations to comply with: 

CWA Section 401 certification (33 CFR Chapter 26) 
Section 106 of the National Historic Preservation Act (NHPA, 16 USC 470 et seq.) 
Section 7 of the Endangered Species Act (ESA) coordination (Title 50 of CFR) 
NEPA (42 USC§ 4321 et seq.) 
CWA Section 404(b)(1) guidelines (40 CFR) 
Public Interest review (33 CFR Part 325) 

4 FISH AND GAME CODE, SECTION 1600-1616   The Legislature finds and declares that the 
protection and conservation of the fish and wildlife resources of this state are of utmost public 
interest. Fish and wildlife are the property of the people and provide a major contribution to the 
economy of the state, as well as providing a significant part of the people's food supply; 
therefore their conservation is a proper responsibility of the state. This chapter is enacted to 
provide conservation for these resources. 

http://www.water.ca.gov/irwm/grants/docs/ResourcesLinks/Forms/FAPP2EIF_Eiffer_fillable.pdf
http://ceres.ca.gov/topic/env_law/ceqa/guidelines/Appendix_G.html
http://www.ceres.ca.gov/ceqa
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ATTACHMENT 16 – FEASIBILITY STUDY 
AttachmentName – Feasibility  
Word or pdf file  

For pilot, demonstration, or construction projects submit the Feasibility Study or Facilities Plan. 

Submit the partial Feasibility Study or Facilities Plan for a project to complete the environmental 
documentation portion of an ocean desalination project feasibility study. 

The Feasibility Study or Facilities Plan should determine the need for the proposed water supply 
project, analyze the alternatives to meet the project objective, select a desalination project as 
the preferred alternative, and identify the implementation steps for the project.  It is expected 
that planning be completed to a level to proceed to design and construction of a project.   

The Feasibility Study content and recommended organization is shown in Exhibit J. 
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ATTACHMENT 17 – PROJECT PLANS AND SPECIFICATIONS  
AttachmentName – PlansSpecs  
Word file or pdf files of drawings 

For construction projects only submit Final Plans and Specifications or Preliminary Plans and 
Specifications for the proposed project if Final Plans and Specifications are not complete.  The 
Preliminary Plans should indicate, at a minimum, types and quantities of materials, dimensions, 
and location.  A California registered civil engineer must prepare the Plans, Specifications, and 
Certification Statements.  Please submit this information by mail with the original hard copy of 
the application. 
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ATTACHMENT 18 – PROJECT TEAM QUALIFICATIONS 
AttachmentName – Quals  
Word or pdf file of not more than 10 pages  

Provide brief descriptions of the qualifications of the key staff conducting the work.   

• Include a resume(s) of the project manager(s) and other key staff, not exceeding two 
pages each. 

• List any previous State or federal water desalination grant projects in which the applicant 
has participated.  Consideration will be given to the applicant’s performance in prior 
water desalination programs including any current applications with other agencies. 
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ATTACHMENT 19 – PLAN OF STUDY FOR FEASIBILITY STUDY 
AttachmentName – PlanOfStudy  
Word or pdf file 

Proposed brackish groundwater feasibility studies are to include a Plan of Study as part of the 
application.  The final content of the feasibility study and its recommended organization is shown 
in Exhibit J.  

For all other projects, indicate “Not Applicable”.   

As a minimum, a plan of study should include the following elements: 

• Description of the service area that could be served by a desalination facility to be 
studied 

• Map of the service area and potential facility location to be studied 

• The potential sources of saline water to be studied for desalination 

• The potential alternative desalination intake, treatment distribution, and facility locations 
to be studied 

• General description of water supply alternatives besides desalination that will be 
analyzed 

• Description of public participation and stakeholder involvement planned 

• Schedule of major tasks associated the feasibility study 
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ATTACHMENT 20 – ECONOMIC ANALYSIS 
AttachmentName – EconAnal 
Pdf files 

The applicant is to provide an economic analysis comparing the total economic cost of the 
proposed project to alternative water supplies and other economic benefits or avoided costs.  
Guidance is provided online regarding this analysis.  
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ATTACHMENT 21 – OTHER INFORMATION 
AttachmentName – Other 
Pdf files 

The applicant may provide additional information to augment its Application.  Files are to be 
provided electronically only. 

 

 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

EEXXHHIIBBIITTSS  
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PPAAGGEE  IINNTTEENNTTIIOONNAALLLLYY  LLEEFFTT  BBLLAANNKK    



 
   

2014 Water Desalination PSP   November 27, 2013 
Page 67 of 96   revised – January 10, 2014 

EXHIBIT A 
ACRONYMS AND ABBREVIATIONS 

 
§ Section  
AB  Assembly Bill 
APN Assessor's Parcel Number 
ARRA American Recovery and Reinvestment Act 
AWMP Agricultural Water Management Plan 
BMP Best Management Practice 
BMS Bond Management System 
CASGM California Statewide Groundwater Elevation Monitoring 
CEQA California Environmental Quality Act 
CM Construction Management 
CWC California Water Code 
DWR Department of Water Resources 
EIF Environmental Information Form 
EIR Environmental Impact Report 
ESA Endangered Species Act 
GRanTS Grants Review and Tracking System 
GHG Greenhouse Gas 
IOU Investor-Owned Utility 
IRWM Integrated Regional Water Management 
JPA Joint Powers Authority 
MOU Memorandum of Understanding 
MS Microsoft 
NEPA National Environmental Policy Act 
O&M Operation and Maintenance 
PSP Proposal Solicitation Package 
SB Senate Bill 
SRF State Revolving Fund 
TBD To Be Determined 
TDS Total Dissolved Solids 
UWMP Urban Water Management Plan 
WGS84 World Geodetic System 1984 
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EXHIBIT B 
GLOSSARY 

 

Alternative potable water – Water that without desalination treatment cannot be used for 
potable purposes and that will realize identified environmental benefits by replacing the same 
amount of freshwater withdrawn from a natural water body. 

American Recovery and Reinvestment Act of 2009 (ARRA) – Funding provided by the federal 
government to assist in the construction of local public works projects. These funds are not 
considered State funds and may be used as Funding Match. 

Applicant – The entity that is formally submitting a grant application. This is the same entity that 
would enter into an agreement with the State should the grant application be funded. The grant 
applicant must meet the requirements in Section 3.1 of the PSP. 

Application – The electronic or hard copy submission to DWR that requests grant funding for a 
Proposal that the applicant intends to implement. 

Award Date – The date the final funding decision is released. 

Benefit  –  An action that leads to a positive response or outcome, or a lessening of an otherwise 
negative condition.  

Bond Management System (BMS) – An on-line funding application submittal system used by 
applicants to submit applications to DWR.  This system was renamed GRanTS in early 2013. 

Cost Share – The applicant’s portion of funding the Funded Project.  The cost-share portion of the 
funded project is provided by the applicant and consists of funds qualifying as a Funding Match 
and other funds which do not qualify as a Funding Match (Other State Funding).  

DWR Grant – The amount of funds requested by the applicant for grant funding from the DWR 
Water Desalination Grant Program or awarded by DWR to the applicant for an Eligible Project.  
Grant funds can be used to reimburse only eligible costs, as described in Section 4.3, that are 
incurred after the effective date of the grant agreement and before agreement termination. 

Effective Date of the Grant Agreement – The date that the grant agreement is signed by DWR. 

Eligible Cost – Costs that are necessary and reasonable to perform a project within the scope of 
work approved by DWR, and that may be reimbursed by DWR desalination grant and that may 
also be funded by funding sources qualifying as Funding Match.  

Eligible Project – The portion of the total project that is considered consistent with the goals and 
scope of the DWR Water Desalination Grant Program as defined in Section 3.2 and is necessary 
for an operable project.  The cost of the Eligible Project may include ineligible costs (see Non-
Funded Portion of Eligible Project).  

Excess Funding Match – The portion of Funding Match in excess of the Minimum Funding Match.  
Excess Funding Match is not required for grant funding. 

Funding Match – The non-state fund portion of cost-share made available by the applicant to 
assist in financing the Eligible Project and in compliance the Funding Match criteria as described 
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in Section 4.6. The Funding Match is the sum of the Minimum Funding Match and the Excess 
Funding Match. 

Funded Project – The funded portion of the Eligible Project, which consists of only eligible costs 
as defined in Section 4.3.  Funded Project costs are financed by the DWR Grant and the 
applicant’s Cost Share.  

Grants Review and Tracking System (GRanTS) – An on-line funding application submittal system 
that will be used for grant application and review.  It replaced BMS in 2013.  

Grantee – a grant recipient.  

Ineligible Portion of Total Project – The portion of the total project which is considered outside 
the goals or scope of the DWR Water Desalination Grant Program or of the project for which 
funding is requested.  The costs of the ineligible portions of the total project are not fundable or 
applicable to cost shares as defined in Cost-Share in this PSP. 

In-Kind Services – Work or services performed by the grantee or other project partners to 
accomplish the scope of work.  The monetary value of this work may be considered Funding 
Match in-lieu of actual funds from the grantee.  

IRWM Plan – Integrated Regional Water Management (IRWM) plan is a comprehensive plan for a 
defined geographic area, the specific development, content, and adoption of which shall satisfy 
requirements developed pursuant to this part. At a minimum, an Integrated Regional Water 
Management Plan describes the major water-related objectives and conflicts within a region, 
considers a broad variety of resource management strategies, identifies the appropriate mix of 
water demand and supply management alternatives, water quality protections, and 
environmental stewardship actions to provide long-term, reliable, and high-quality water supply 
and protect the environment, and identifies disadvantaged communities in the region and takes 
the water-related needs of those communities into consideration. (CWC §10530 et seq., in 
particular CWC §10534)  

Investor-owned utility (IOU) – A public utility as defined in Sections 216 of the Public Utilities 
Code.   

Minimum Funding Match – The portion of Funding Match that is the minimum amount required 
to match the state grant.  By statute, the Minimum Funding Match is at least 50 percent of the 
total cost of the project, which for the purposes of this PSP is 50 percent of the cost of the 
Funded Project, in no case less than the DWR grant.   

New potable water – Water that without desalination treatment cannot be used for potable 
purposes and that augments the State potable water supply. 

Non-Funded Portion of Eligible Project – The portion of Eligible Project that is necessary and 
reasonable for completion of an operable project but which consists of ineligible costs, as defined 
in Section 4.4. 

Non-profit organization – Any non-profit corporation qualified to do business in California and 
qualified under § 501(c)(3) of the Internal Revenue Code.  

Other State Funding – The portion of Cost Share that comes from state funding other than the 
DWR Water Desalination Grant Program.  Within GRanTS, this referred to as Other Contributions. 
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Physical Benefits – Measures of project accomplishments such as amount of water supply, 
change in water quality, area, and types of properties protected by flood control features, habitat 
measured in acreage or flow, energy production or savings, recreation facilities, etc.  

Proposition 50 –  Proposition 50, the Water Security, Clean Drinking Water, Coastal and Beach 
Protection Act of 2002 (California Water Code Section 79500 et seq.).  Enacted by California 
voter in 2002, it authorizes $3.44 billion in general obligation bonds  to fund a variety of water 
projects: specified CALFED Bay-Delta Program projects including urban and agricultural water use 
efficiency projects; grants and loans to reduce Colorado River water use; purchasing, protecting 
and restoring coastal wetlands near urban areas; competitive grants for water management and 
water quality improvement projects; development of river parkways; improved security for state, 
local and regional water systems; and grants for desalination and drinking water disinfecting 
projects. The general obligation bonds are to be repaid from state's General Fund. 

Scoring Criteria – set of requirements used by DWR to evaluate a proposal for a given program or 
for funding.  

Selection Panel – Group of DWR representatives at the supervisory or management level 
assembled to review and consider proposal evaluations and scores developed by the Technical 
Reviewers and to make initial funding recommendations. Other agencies, such as the State Water 
Resources Control Board or the Regional Water Control Boards, representatives at the 
supervisory or management level may also be invited to participate on the Selection Panel.  

State Agency – Every state office, officer, department, division, bureau, board, and commission 
of the State of California.  

Stakeholder – an individual, group, coalition, agency, or others who are involved in, affected by, 
or have an interest in the implementation of a specific program or project.  

Technical Reviewers – A group of agency representatives assembled to evaluate the technical 
competence of a proposed project and the feasibility of the project being successful if 
implemented. Other agencies, such as the SWRCB or RWQCB, representatives may also be invited 
to participate as technical reviewers.  

Total Project Cost –  The cost associated with the total project as conceived by the applicant and 
includes eligible and may include ineligible costs as defined in this PSP. 

Urban Water Supplier – Supplier, either publicly or privately owned, that provides water for 
municipal purposes, either directly or indirectly, to more than 3,000 customers or supplying more 
than 3,000 acre-feet of water annually (CWC §10617). 
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EXHIBIT C 
QUARTERLY REPORT DOCUMENTATION 

 
Quarterly reports provided to DWR are intended to be a brief summary of the work performed and 
an update on the status of the project at the end of the quarter.  They are to be provided according 
to the following schedule: 

• First quarter (Jan through March): May 31 

• Second quarter (April through June): August 31 

• Third quarter (July through September): November 30 

• Fourth quarter (October through December): March 31 of the subsequent year 

If a project begins in the middle of a quarter, it is at the grantee’s discretion as to whether to submit 
a quarterly report for a partial quarter or a longer-duration quarterly report from project inception 
through the first full quarter.  Provide an e-mail to the DWR project manager regarding the planned 
submittal of the first quarterly report.   

The quarterly report is to provide information by task, as well as include a total project summary. It 
may also document the activities of an associated invoice disbursement request.  The tasks are to be 
the same as those provided in the project agreement, unless a revised work breakdown structure 
has been approved by DWR.  The quarterly reports are to include: 

• Grantee Name and information 
• DWR Agreement Number 
• Project Name 
• If a disbursement request is included  
• An overall project status 
• By task, activities completed during the quarter 
• By task, percent of work complete through the end of the quarter by activities 

conducted towards the overall task scope 
• By task, planned activities to be completed during the upcoming quarter 
• Total budget expended and revised projection, by quarter  
• Issues or problems that occurred during the previous quarter and how they were 

resolved 
• Anticipated issues or problems that may occur and if they are expected to impact 

the project schedule, budget, and scope.  

The quarterly report is not to provide any project data or results or analyses.  These are to be 
included in submitted project deliverables or annual reports.  

If contingency funds were billed during the reporting quarter, or are anticipated to be accessed 
during the upcoming quarter, provide detailed justification in the associated quarterly report. It is 
expected that disbursement requests (invoices) will be submitted quarterly.  If an invoice is not 
being submitted concurrent with the quarterly report, the report should explain why.    

The suggested template for quarterly reports is included below.  
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Template for  
Quarterly Technical Progress Report 

                                                      Covering Period for example, January 1 to March 31, 2014 
                                                      Date of Report for example, April 25, 2014 
Agreement Number:   460000XXXX 
DWR ID Number:  XXXXXXXX 
Project Title:   Official project title 
Recipient Organization:   Name and address of organization 
Partners:   List names of all participants doing work on the project, 

specifically identifying cost-sharing partners. 
Contact Person:   Name, address, telephone, facsimile and electronic address.  
Date Submitted:  Date 

 
______________________________________________ 
Grantee Authorized Representative (signature)                                                            Date 
______________________________________________ 
Printed  NAME and TITLE                                                                              
 
1. Project Objective:  One paragraph stating overall project objectives. 
2. Project Description / Background:  One or two paragraphs outlining the reason(s) and/or 

goals for the project; the technical issues being addressed, and the project tasks.  
3.  Agreement Dates: 
 Start Date of Agreement:  
 End Date of Agreement: (If the agreement has been extended, put in new end date. This 

is not the anticipated end date, but the end date per the signed agreement.) 
4. Work History. Provide an updated brief summary of work accomplished in the previous 

quarters.  List each quarter separately with a description condensed from the detailed 
description. 

5. Progress and Status:  This section should be updated every report and past work moved to 
the previous section. Include the activities performed during the reporting period identifying 
those performed by the grantee organization as well as by its partners, and identify any 
issues or concerns related to tasks, schedule or budget.  Progress should be reported 
relative to the approved tasks identified in the Scope of Work. Include project committee 
meetings, work plan status, agreement status, significant progress, project’s milestone, 
lessons learned, etc.  Please note: the information contained in this section must easily 
reconcile with Expenditures (number 6) below.  Failure to provide easily reconcilable progress 
and status with invoices will result in returned invoices.  If there is a conflict between easily 
matching progress with the invoice and providing adequate detail in this section consider 
adding an appendix that contains the technical details of your project. 

6. Percent Complete of Total Project:  
7. Deliverables: 

a. Publications / Presentations:  Identify publications and presentations made during 
this quarter for industry or government groups resulting from the award. 

b. Workshops, outreach activities, …  
8. Quarterly Budget Status: The project budget should be updated in each quarterly report 

using two tables, one showing historic and projected expenses by quarter and by resource 
category as described in the scope of work, and the other showing a summary of expenses 
by state, grantee Funding Match, Other State Contribution  and by resource category.  
Expenses should be shown in the quarter that they became due and payable by the grantee. 
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Funded Project Summary Report from ___________ to ___________ 

 
Budget 

Category  

OR  
Task 

Description 

State (DWR) Share  Fund ing  Match  Other  Contr ibut ion  
 

Previous 
Quarter’s 
Balance 

A 

 
Current 

Quarter’s 
Expenses 

B 

 
Quarter’s 

Ending 
Balance 
A – B = C 

 
Previous 
Quarter’s 
Balance 

D 

 
Current 

Quarter’s 
Expenses 

E 

 
Quarter’s 

Ending 
Balance 
D – E = F 

 
Previous 
Quarter’s 
Balance 

G 

 
Current 

Quarter’s 
Expenses 

H 

 
Quarter’s 

Ending 
Balance 

G–H = IJ 

          

          

          

          

Totals          

Note: the format of the report of expenses by quarter is being developed. 

9. Schedule Status:  Provide a revised project schedule, including work already performed and 
planned work, with a breakdown by task and with key deliverables and milestones noted.  
This can be in the form of a Gantt chart.  Explain any changes from the schedule provided 
previously.  

10. Plans for Next Quarter:  This section should identify activities to be performed during the 
next quarter. 

11. Attachments: Include any supplemental information (e.g., interim reports, photographs, 
articles, publications, newspaper articles, etc.) to complete the report. 

 

All quarterly reports are public documents and should not contain confidential, proprietary or 
business sensitive information.  
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EXHIBIT D 
ANNUAL REPORT DOCUMENTATION 

 
Annual reports document the calendar year activity for Desalination Grant projects of any category.  
The report documents project accomplishments, findings, data collection, and progress for the 
calendar year.  They are to provide more detail on actual project findings than provided in the 
quarterly reports.  Annual reports are to be submitted with the 4th quarter report by March 31 of 
the subsequent year.   

If planned project deliverables are to be prepared by the grantee, they can be submitted to DWR in 
lieu of the annual report, as long as the data identified below are provided.  Prior to substituting 
project deliverables for an annual report, provide an e-mail to the DWR project manager for 
approval. 
 
Section 1: Project Summary 

• Summarize the project and its purpose 
• Describe the project accomplishments during the calendar year 
• Indicate how the project accomplishments interface with those of both the previous and 

subsequent years, if applicable.  
• Identify project documents prepared during the calendar year 

Section 2: Project Findings 
• Provide in-depth discussion on the project findings and/or accomplishments during the 

calendar year 
• Describe, in detail, what data were collected during the calendar year  
• Summarize and evaluate the project findings  
• Indicate how the project accomplishments interface with those of both the previous and 

subsequent years, if applicable.  
• Identify project documents prepared during the calendar year 

Section 3: Monitoring and Performance Evaluation  
• Qualitatively/quantitatively describe pre-project condition(s) which are expected to be 

improved by implementation of this project  
• How monitoring and assessment was conducted for pre-project condition(s) and 

tools/methods/measures used for monitoring & assessment  
• How monitoring and assessment was conducted for post-project condition(s) and 

tools/methods/measures used for monitoring & assessment  
• Main indicators of success to achieve goals/objectives of this project  
• How you will continue monitoring and assessment for post project updates and reports  
• Changes and/or adjustments throughout the project (if any)  
•  Causes to support changes and/or adjustments 

Deliverables: 
• What deliverables (reports, maps, flyers, environmental documents, etc) are 

delivered to the Department as part of implementation of this project?  
•  Project changes and/or adjustments, with reason and outcome 
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EXHIBIT E 
FINAL REPORT DOCUMENTATION 

 
The final report documenting Desalination Grant projects of any category are to be submitted to 
DWR within 6 months of project completion.  The final report provides a record of the project and 
its results. It is a comprehensive standalone document which will serve as a resource for large 
audiences including State agencies, water agencies and industry, as well as the general public.  
Submission of an approved final report allows DWR to proceed with the closeout of the grant in 
good standing.  Reimbursement of any portion of the grant can be withheld pending the completion 
and submission of a satisfactory final report to DWR. 

If the final report for the project is a feasibility study, see Exhibit J for additional guidance. 

One copy of the DRAFT final report is to be submitted to DWR.  Once DWR staff has reviewed and 
approved the DRAFT, provide to DWR (Sacramento) two hard copies of the approved final only and 
one electronic copy. 

There is no required format for the final report.  The outline provided below provides grantees 
guidance on the information to be included in the final report.  The final report should include the 
following main sections and information: 

Section 1: Project Information 
• Project Category 
• Project Title 
• Start / End Dates 
• General Location Map 
• Project Map 
• Grantee Information 
• Cooperating/Contribution/Participating Organization and Role 
• Contact Person Information 
• Grant Awarded 
• Total Cost of the Project 

Section 2: Executive Summary 
Provide a brief summary of your project, its purpose, and a short description of your main 
findings/accomplishments. 

Section 3: Goals and Objectives of the Project 

Section 4: Project Implementation 
• Describe project tasks/activities, implementation methods, procedures. 
• Refer to the initially proposed project tasks and planned activities and outline those that 

were implemented.  
• Likewise, outline those that were not implemented and explain the underlying reasons 

thereof. 

Section 5: Project Results 
• List/describe the results that were obtained from the activities illustrated above. 
• Assess the success of meeting each objective identified in the proposal, as initially 

approved or later modified. Present your project results in an accessible way. (Tables, 
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graphs and other figures representing your data are excellent ways to summarize data 
and present them.)  

• If applicable, provide desalinated water capacity achieved and the associated unit costs. 

Section 7: Project Deliverables 
List the deliverables and materials produced during your project (publications, brochures, 
manuals, posters, patents, technology licensing, audio or audio-visual media, CD-ROM, 
website…). Please submit copies of such deliverables whenever possible. 

Section 6: Dissemination / Outreach Activities 
Describe the type of outreach performed, including presentations of the project to the public, 
conferences, workshops, coordination with various stakeholders, tours, and ways used to 
disseminate project results and information. 

Section 8: Conclusions / Lessons Learned 
Discuss the results of the project, problems encountered, and lessons learned. If possible include 
recommendations for future similar work and potential practical applications of the results. 

Section 9: Final Financial Statement 
Include pertinent budget information including comparison of actual expenditures with the 
original spending plan. Include expenditures from the grant funds as well as the local share match 
expenditures 
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EXHIBIT F 
PERFORMANCE REPORTS 

 
 
Post Project Annual Benefits and Costs:  

• Subsequent work related to the original grant project.  For example, if the grant 
funded a pilot project or research, what work has been done subsequently?  

• For construction projects, provide a summary including the amount of desalinated 
water produced, amount of feed water to the facility, water quality of feed and 
product waters, periods of inoperation (including explanatory text), amount of 
energy used to produce the desalinated water, annual operations and maintenance 
(O&M) costs, water pricing, and challenges or issues faced. 

• Changes in benefits and costs of project since its completion, if any 

• Describe impacts of implementation of this project on Grantee’s water management 
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EXHIBIT G 
REVIEW AND SCORING CRITERIA 

 
The following Scoring Criteria are provided as guidance for the applicants in preparing their proposals.  The final decision for the grant awards is at the 
discretion of DWR. DWR reserves the right to use information to support proposal evaluation other than that provided in the proposal.  Projects are 
required to receive at least half of the available points in each scoring criteria to be considered for funding.   

Project Category: 

 Construction Project 
 Pilot or Demonstration Project 
 Feasibility Study (Brackish Groundwater) 
 Environmental Documentation (Ocean) 
 Research Project 

   
Possible 
Points Score Scoring Standards 

1. Does the project have 
benefits described in 
Attachment 14 such as 
those identified in 
Section 3.3 of the PSP? 

yes/no  
yes  This project achieves water supply or reliability benefits or other benefits, including at least one statewide 

benefit. 

no This project provides insignificant water supply or reliability benefits or no statewide benefit, or the project has 
inherent flaws and should not be supported by California's taxpayers.  The project will not be scored further. 

2. Does the project meet 
one of the eligible project 
categories described in 
PSP Section 3.2 and is the 
application complete?  

yes/no 
yes This project qualifies for an eligible project category and the application is complete. The project will be fully 

scored. 

no This project does not qualify for an eligible project category or the application is incomplete.   The project will not 
be scored further. 

*3. Does the project 
provide strong water 
supply benefit locally or 
directly facilitate the 
statewide permitting 
process?  Is there a 
demonstrated water 
need?   

15 

14-15 The project is a critical component of an area's water supply plan.  Other future water supplies are not sufficient 
to meet future needs.  For research projects, key permitting information will be obtained. 

11-13 
Desalinated water has an important role in the region's water supply plan.  It is consistent with any applicable 
Integrated Regional Water Plan and Urban Water Management Plan.  Research project finding are expected to 
support statewide permitting issues. 

8-10 
Desalinated water may have an important role in the region's water supply plan.  It is generally consistent with 
applicable Integrated Regional Water Plan and Urban Water Management Plan.  Research project finding may 
support statewide permitting issues. 

5-7 The role of desalinated water in regional water planning is not fully embraced locally.  Expected research project 
findings may not provide the fully needed information to address the overall issue being assessed. 

1-4 Desalinated water has faced local opposition and other options are available to local water supplier.  Research is 
not projected to provide significant information. 

0 No necessary project documents have been completed. 
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Scoring Criteria 
Possible 
Points Score Scoring Standards 

*4. Are the necessary 
project documents 
complete to the point 
that the project could 
commence within 3 to 6 
months of completing 
state contracting?  
Necessary project 
documents include CEQA 
documents, permits, 
access agreements, 
interagency resolutions 
and/or agreements.  

10 

9-10 
The applicant has fully identified its necessary project documents, such as feasibility study, and 
completed them.  The documents are thorough, clearly written, and adequately address key issues.  
CEQA has been fulfilled, documents are or will be made available to DWR staff, and DWR may conduct 
a Responsible Agency findings. 

7-8 The applicant has fully identified its necessary project documents and has nearly completed them.  
Completion is expected within 6 months and an action plan has been provided to meet this goal. 

5-6 
The applicant has identified its necessary project documents.  Documents are currently being prepared 
and will take more than 6 months to complete.  The provided action plan indicates some potential 
constraints. 

3-4 
The applicant has identified its necessary project documents.  Some documents are incomplete. Some 
constraints may delay completion, but are not considered insurmountable.  Scheduled completion is 
not determined. 

1-2 Significant constraints prevent the applicant from completing necessary project documents. 

0 No necessary project documents have been completed. 

*5. Does the project 
team have the 
experience, ability and 
availability to complete 
the project as described 
in the application?  If the 
applicant has had 
previous contracts with 
DWR, was the outcome 
favorable? 

10 

9-10 
Project team leader and team members have direct relevant experience with similar projects.  Project 
team leader is committed to fulfilling agreement obligations.  Project team members have completed 
similar projects together before.  The proposed project organization will facilitate successful project 
completion.  If the applicant has had a DWR contract before, the project was successfully completed. 

7-8 One or two project team members have direct relevant experience with some work together on similar 
projects.   If the applicant has had a DWR contract before, the project was successfully completed. 

5-6 Project team members have relevant project experience, but not direct experience with similar 
projects.   If the applicant has had a DWR contract before, the project was successfully completed. 

3-4 Project team experience and organization has some relationship to the proposed project.  Previous 
contract with the DWR was completed, but with challenges. 

1-2 Project team experience and organization has minimal relationship to the proposed project.  Previous 
contract with the DWR was not successfully completed. 

0 No information on project team experience or organization was provided.  
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Scoring Criteria 
Possible 
Points Score Scoring Standards 

*6. Have the project 
alternatives (or other 
alternative research 
options) been clearly 
weighed against others? 

10 

9-10 
Well-documented review of considered options is provided, with respect to both non-desalination and 
desalination alternatives. Desalination is the preferred alternative.  For research projects, the proposed 
project is the option most highly ranked among those considered. 

7-8 Well-documented review of considered options is provided, with respect both to non-desalination and 
desalination alternatives. Desalination was a highly ranked alternative, but not the highest. 

5-6  Some alternative review was conducted, but was not thoroughly documented.  Desalination was 
highly ranked. 

3-4  Some alternative review was conducted, but was not thoroughly documented.  Desalination was not 
highly ranked. 

1-2 Minimal alternative analysis was conducted. 
0 No alternative analysis has been conducted. 

*7. Does the project have 
community support and 
an established public 
outreach program?  Does 
the Public Outreach Plan 
indicate continuous 
public involvement? 

10 

9-10 

Applicant has a well-developed and implemented public outreach approach (for feasibility studies and 
research projects, a plan is required).  It has provided letters, newspaper articles, hearing information 
and other information to show public outreach and support.  It has an active community involvement 
group and shows continuous outreach with plans to continue outreach throughout the project.  
Applicant has provided information on opposition to the project and how the public outreach resolved 
or attempted to resolve the opposition issues. 

7-8 Applicant conducted extensive public outreach, but does not have an active community committee. 

5-6 Applicant conducted public meetings and hearings (for feasibility studies, at least one public meeting is 
planned). 

3-4 Some community outreach has occurred. 

1-2 Minimal community outreach or involvement has occurred. 

0 Applicant does not have a public outreach program or the project has significant public opposition. 

*8. Is the work plan 
complete, 
implementable, and 
clearly written? 

10 

9-10 
The work plan is complete, implementable, and clearly written.  It provides the information and 
methodology necessary to successfully conduct the project to completion and to operate and maintain 
after completion. 

7-8 The work plan is generally complete, but is missing one or two minor components.  
5-6 The work plan is generally complete, but is missing one or two major components. 
3-4 The work plan indicates that there are challenges to completing the project. 

1-2 The work plan indicates that the project does not appear to be implementable as proposed.  

0  No work plan was provided. 
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Scoring Criteria 
Possible 
Points Score Scoring Standards 

*9. Is the budget 
complete, 
implementable, and 
clearly written? 

10 

9-10 
Detailed project costs have been provided, including thorough justification, and the costs provided are 
reasonable and appear to be sufficient for the project as described.  Components of the project budget 
are fully complete.  Funding sources are secured and adequate to cover cash flow needs during project 
performance. Administrative costs do not exceed 10 percent of the total budget.   

7-8 
Project costs appear to be reasonable, although not all justification or supporting documentation is 
included or do not have sufficient detail.  Administrative costs do not exceed 10 percent of the total 
budget.  Funding sources are identified but not secured. 

5-6 Costs do not appear to be fully reasonable or supporting documentation is lacking for a majority of the 
project budget items. 

3-4 Project costs have minimal detailed budget information, do not have supporting information, or do not 
appear to be reasonable. 

1-2 No detailed budget information is provided. 

0 No budget information is provided. 

10. Is the schedule 
complete and 
implementable? 

5 

5 The schedule is consistent with the work plan and budget, is reasonable, and demonstrates a readiness 
to begin the project within 3 to 6 months of contracting. 

4 The schedule is consistent with the work plan and budget, is reasonable, and but beginning the project 
will be more than 6 months after contracting is complete. 

3 The schedule is consistent with the work plan and budget, but is lacking one key component necessary 
to begin work within one year of contracting. 

2 The schedule is consistent with the work plan and budget, but is lacking multiple key components 
necessary to begin work within one year of contracting. 

1 The schedule is not consistent with the work plan or budget or is not reasonable to accomplish the 
identified tasks. 

0 No schedule is provided. 
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Scoring Criteria 
Possible 
Points Score Scoring Standards 

11. Has the benefits and 
cost analysis been 
completed and does the 
project provide positive 
benefit? 

5 

5 The project is likely to provide a high level of benefit in relation to cost and this finding is supported by 
detailed, high-quality analysis and clear and complete documentation. 

4 The project is likely to provide a high level of benefit in relation to cost, but the quality of the analysis 
and clear or complete documentation is lacking. 

3 The project is likely to provide a moderate level of benefit in relation to cost and this finding is 
supported by detailed, high-quality analysis and clear and complete documentation. 

2 The project is likely to provide a moderate level of benefit in relation to cost, but the quality of the 
analysis and clear or complete documentation is lacking. 

1 The project is likely to provide a low level of benefit in relation to cost.  Varying degree of quality of the 
analysis and supporting documentation.  

0 No net benefit is demonstrated. 

12. Have the greenhouse 
gas emission calculations 
been completed per 
CEQA and does the 
project include dedicated 
renewable energy 
production capabilities or 
use reflected in 
Attachment 12? 

5 

5 

CEQA GHG emissions analysis completed.  Project-specific renewable energy sources are identified in 
site-specific energy profile submitted as Attachment 12.  No inconsistencies were identified during 
review.  The project power sources include significant project created or sponsored, dedicated or 
arranged, permanent use of renewable energy beyond that achievable or provided by the regional or 
statewide electrical grid factors. 

4 
CEQA GHG emissions analysis completed.  Renewable energy sources are identified in site-specific 
energy profile submitted as Attachment 12.  Some minor inconsistencies were identified during review.  
The project power sources include some dedicated or arranged use of renewable energy beyond that 
achievable or provided by the regional or statewide electrical grid factors. 

3 
CEQA GHG emissions analysis is or will be completed.  No renewable energy sources identified in site-
specific energy profile submitted as Attachment 12.  Some minor inconsistencies were identified 
during review.  Feasibility Studies, Environmental Documentation (Ocean), and Research project 
applicants will receive 3 points as default for this scoring criterion. 

2 CEQA GHG analysis and Attachment 12 are completed.  Some major inconsistencies were identified 
during review. 

1 CEQA GHG analysis is inadequate or poorly documented.  The project compares poorly with 
alternatives. 

0  CEQA GHG analysis and Attachment 12 are not provided. 

13. Is the project 
technically feasible and 
justifiable? 

10 6-10 

Project facility components analyzed, design criteria described and justified, flow and capacities are 
reasonable and justified based on water demand projections and peaking factors, groundwater 
hydrology analysis performed for impact and sustainability, open water intakes (where applicable) 
were adequately analyzed and environmentally acceptable, brine disposal options are feasible and 
environmentally acceptable, all proposal components are essential for a successful project, all 
necessary facilities for an operable project will be in place upon grant project completion. 

0-5  There are significant deficiencies in any of the above criteria. 
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EXHIBIT H 
APPLICATION CHECKLIST 

The following checklist is provided for the applicant to use while preparing an application. 

APPLICANT INFORMATION TAB 
APPLICANT INFORMATION  

 Organization 
Name 

Provide the name of the Agency/Organization submitting the application. Should the 
Proposal be successful, this Agency/Organization will be the Grantee. 

 Point of Contact Provide the name of the applicant’s contact, either from the list of registered users, or by 
adding the name as a registered user.    

 Proposal Name Provide the title of the Proposal 

 Proposal 
Objective 

Brief statement about why the project is being done and how it addresses critical local, 
regional, Bay-Delta, or State water issues. 

BUDGET  
For the proposal, the following budget items should be taken from Attachments 4 and 10.  

 Other Contribution Enter State funds being used. These are not matching funds. If none, enter zero.   

 Local Contribution  
Enter monetary funds obtained from participating agencies, wholesale agencies, or 
sources such as environmental groups or other organizations.  These are Matching 
Funds.  

 Federal 
Contribution Enter monetary or in-kind Federal funds being used. These are Matching Funds 

 In-kind 
Contribution 

Provide the total amount of in-kind services - work performed by the grantee or other 
project participants. These are Matching Funds.  

 Amount 
Requested Provide the amount of total grant funds requested from DWR. 

 Total Proposal 
Cost  This field automatically adds the other budget items entered above.   

GEOGRAPHIC INFORMATION  
GRanTS requests latitude and longitude in degrees, minute, and seconds. There is an online tool on the GRanTS site 
to support this requirement.  

 Latitude Enter the Latitude of the location identified in the Location box. 

 Longitude Enter the Longitude of the location identified in the Location box. 

 Longitude/Latitude 
Clarification 

Identify the coordinate system used to determine the latitude and longitude identified 
above.  

 Location Identify the point corresponding to the latitude and longitude identified above. 

 County Use the drop down menu to identify the county in which the project is located. If it covers 
multiple counties, hold down the control key and select all that apply. 

 Groundwater 
Basin(s) 

Use the drop down menu to identify the groundwater basin(s) in which the project is 
located. If it covers multiple groundwater basins, hold down the control key and select all 
that apply 

 Hydrologic 
Region(s) 

Use the drop down menu to identify the hydrologic region in which the project is located. If 
it covers multiple hydrologic regions, hold down the control key and select all that apply. 

 Watershed(s):  
Enter the name of the watershed. Use the map of California watersheds at: 
http://www.conservation.ca.gov/dlrp/wp/Documents/CALFED_Watershed_Map[1].pdf. If it 
covers multiple watersheds identify the watershed within which a majority of the project 
occurs. 250 character limit. 

LEGISLATIVE INFORMATION  
 Using the drop down menus, enter State assembly, State senate, and U.S. congressional districts in which the 

region is located  For projects including more than one district, hold the control key down and select all that apply. 

http://www.conservation.ca.gov/dlrp/wp/Documents/CALFED_Watershed_Map%5b1%5d.pdf
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PROJECTS TAB  
PROJECT  

 Project Name Provide the project name. 

 Implementing 
Organization Same as the Organization Name from the Applicant Information tab 

 
Secondary 
Implementing 
Organization 

Enter the name of one other organization, if one other is directly involved in the project.  
If more than one organization is involved in the project, enter ‘See Attachment 3’.  If no 
other organization is involved in the project, enter ‘Not Applicable’.    

 Proposed Start 
Date Enter the date the project is scheduled to begin, as MM/DD/YYYY 

 Proposed End 
Date Enter the date the project is scheduled to end, as MM/DD/YYYY 

 Scope of Work Enter “See  Attachment 8” 

 Project 
Description 

Describe the project components and overall project objective.  Limit of 2000 
characters.      

 Project Objective Copy the Project Objective provided in Applicant Information tab.  Limit of 500 
characters. 

BENEFITS 
This section is optional.  The applicant may, but is not required, to provide one or more benefits here.  Benefits are 
required to be submitted in Attachment 8. 

 Benefit Level Identify the level of benefit being described as Primary, secondary, etc. 

 Benefit type Select the benefit type that most closely matches the intended benefit of the project. 
Multiple benefits may be defined here. 

 Measurement Quantify the Benefit using a unit of measurement (i.e., acre feet, acres, square miles, 
cubic feet, etc). 

 Description Provide a brief description of how the benefit will be attained. 

BUDGET  
This is to be the same as the information provided in the Applicant Information Tab.  Use the “Copy Budget data 
from Applicant Tab” to automatically transfer the data.    
GEOGRAPHIC INFORMATION  
This is to be the same as the information provided in the Applicant Information Tab.  Use the “Copy Budget data 
from Applicant Tab” to automatically transfer the data.    
LEGISLATIVE INFORMATION 
This is to be the same as the information provided in the Applicant Information Tab.  Use the “Copy Budget data 
from Applicant Tab” to automatically transfer the data.    

 

ELIGIBILITY TAB  
 Question 1 This project applies for the following category of desalination grant funding (select one): 

 Question 2 Is the project located within the State of California? 
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 Question 3 What type of organization is the applicant as entered in Part 1 of the application (select one)? 

 Question 4 How will data generated during this project be managed and also made available to DWR 
(2,000 character limit)? 

 Question 5 Are there any pending, planned, or potential patents that would or could evolve from the 
proposed research?  

 Question 6 
Provide information on the source of the feed water for the planned desalination facility.  For 
groundwater sources, it is assumed that groundwater basin identified in Part 1 of the 
application is the basin from which groundwater will be drawn. 

 Question 7 What is the TDS (mg/L) of the feed water prior to treatment (50 character limit)? 

 Question 8 What is the estimated start date for the project (mm/yyyy) (50 character limit)? 

 Question 9 What is the estimated duration for the project in months (50 character limit)? 

 Question 10 If this is a construction project, what is the expected lifetime of the proposed facility in years 
(50 character limit)? 

 Question 11 What CEQA document(s) has been, is being, or will be prepared?  

 Question 12 If the CEQA document identified in Question 11 is complete, provide the State Clearinghouse 
Number or document website address.   Do not answer Question 13. 

 Question 13 If the CEQA document identified in Question 11 is not complete, provide the estimated 
completion date (mm/yyyy).  

 Question 14 Are the design documents complete? 

 Question 15 Will 3rd party construction management (CM) be used? (100 character limit)?   

 Question 16 Will an entity other than the grantee own the constructed facility now or in the future?  (Note 
that there may be restrictions on transferring ownership to an entity other than the Grantee.) 

 Question 17 Will an entity other than` the grantee operate the constructed facility?   

 Question 18 Describe any known active, pending, or planned legal challenges to the project.  Otherwise, 
enter “None” in the box (2000 character limit). 

 

ATTACHMENTS TAB  
 Attachment Title Filename Root File Format Application 

Media* 

 1 Signature Page Signature Template Hard copy 

 2 Authorization Authorization Template Hard copy 

 3 Other Participating 
Organizations Participants Template Hard copy 

 4 Cost Share Sources CostShare Template Hard copy 

 5 Funding Match 
Agreement(s) Agreements Applicant-provided Hard copy 

 6 Project Background Background Applicant-provided Hard copy 

 7 Technical/Scientific 
Merit Merit Applicant-provided Hard copy 
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 Attachment Title Filename Root File Format Application 
Media* 

 8 Scope of Work Scope Applicant-provided Hard copy 

 9 Work Plan WorkPlan Applicant-provided Hard copy 

 10 Project Budget Budget Template Hard copy 

 11 Project Schedule Schedule Applicant-provided Hard copy 

 12 Greenhouse Gas 
Estimation Authorization Template Hard copy 

 13 
Outreach and 
Community 
Involvement 

Community Applicant-provided Hard copy 

 14 Project Benefits  Benefits Applicant-provided Hard copy 

 15 Environmental 
Documentation EnviroDoc Applicant-provided Electronic** 

 16 Feasibility Study Feasibility Applicant-provided Electronic** 

 17 Project Plans and 
Specifications  Specs Applicant-provided Electronic** 

 18 Project Team 
Qualifications Quals Applicant-provided Hard copy 

 19 Plan Of Study For 
Feasibility Study PlanOfStudy Applicant-provided Hard copy 

 20 Economic Analysis EconAnal Applicant-provided  Hard copy 

 21 Other Information Other Applicant-provided 
To be 
determined 
by applicant 

*  How the attachment is to be included in the copy to be delivered to DWR 

** For documents provided electronically only for the grant application, DWR may request a hard copy if the 
grant is awarded.



 
   

2014 Water Desalination PSP   November 27, 2013 
Page 93 of 96  revised – January 10, 2014 

EXHIBIT I 
ELIGIBLE BENEFITS 

 
There are limited benefit types and benefits available to the applicant for input into Part 2.  
They are predetermined by GRanTS and there is no flexibility for modification by the applicant.  
Lists are prefiltered depending on the Benefit Type selected.  Because of the limitations of the 
options, the following table is provided to assist applicants in identifying an applicable benefit 
to include in this section.  The fourth column in the table also provides some guidance on which 
benefit types could be used for specific types of projects for which the application is being 
submitted. 

The applicant is encouraged to provide more information on project benefits in Attachment 14.  
Also note that the last two levels are incorrectly spelled as quniary and septiary. (They should 
be quinary and senary.) 

 
Table : Benefit Selection Support within the Online Submittal Tool. 

 
  

 Benefit Type Benefits Measurement

Comments
Lists which project 

type(s) can be 
applied to this 

benefit category?
Monitoring Water Quality: Constituents -- Salinity C, P&D, R&D, FS

Infrastructure Improvement (Tentative*) New Water Supply Facility mgd C
Infrastructure Improvement (Tentative*) Rehabilitate/Repair Existing Water Supply Facility mgd C
Infrastructure Improvement (Tentative*) Water Quality Infrastructure-Other mgd C
Infrastructure Improvement Other-Improved Water Supply Facilities mgd C
Infrastructure Improvement Other --- C

Water Management Desalination-Other average acre-ft per year C,  P&D, FS
Water Management Desalination-Water Quality Improvement average acre-ft per year C,  P&D, FS
Water Management Desalination-Water Supply Enhancement average acre-ft per year C,  P&D, FS
Water Management Water Storage -- Groundwater-Recharge area developed average acre-ft per year C,  P&D, FS
Water Management Water Storage -- Groundwater-Recharge area protected average acre-ft per year C,  P&D, FS
Water Management Water Storage -- Groundwater-Water Quality Improvement acres C,  P&D, FS
Water Management Water Storage -- Groundwater-Water Supply Enhancement average acre-ft per year C,  P&D, FS
Water Management Water Storage -- Groundwater-Other --- C,  P&D, FS
Water Management (Tentative*) Water Supply - Conjunctive average acre-ft per year C,  P&D, FS
Water Management (Tentative*) Water Supply - Surface average acre-ft per year C,  P&D, FS
Water Management (Tentative*) Water Supply - Groundwater average acre-ft per year C,  P&D, FS
Water Management (Tentative) Water Supply - Recycled Water average acre-ft per year C,  P&D, FS
Water Management (Tentative*) Water Supply - Other average acre-ft per year C,  P&D, FS
Water Management (Tentative*) Water Quality C,  P&D, FS
Water Management Other-Impaired water bodies -- improved water body acre-feet improved C,  P&D, FS
Water Management Other-Pilot Projects --- P&D
Water Management Other --- C,  P&D, FS
Technical Assistance Training and Outreach --- C, P&D, R&D, FS
Technical Assistance (Tentative*) Other --- C, P&D, R&D, FS

Research/Planning (including Science) Feasibility Studies -- Flood Control/Water Supply --- FS
Research/Planning (including Science) (Tentative*) Modeling - Groundwater --- C, P&D, R&D
Research/Planning (including Science) (Tentative*) Modeling - Subsidence Reversal/Carbon Sequestration --- C, P&D, R&D
Research/Planning (including Science) (Tentative*) Modeling - Surface Storage --- C, P&D, R&D
Research/Planning (including Science) Modeling-Other --- C, P&D, R&D, FS
Research/Planning (including Science) Water Quality Treatment Technology --- P&D, R&D
Research/Planning (including Science) Other-Hydrogeological --- P&D, R&D
Research/Planning (including Science) Other-Water quality in general P&D, R&D

Tentative signifies that the online submittal tool may add this benefit.
Four project types: C= Construction, P&D = Pilot and Demonstration, R&D = Research, FS = Feasibility Study
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EXHIBIT J 
FEASIBILITY STUDY DOCUMENTATION 

 
The Feasibility Study or Facilities Plan is used to determine the need for a water supply project, 
analyze the alternatives to meet the project objective, select a desalination project as the 
preferred alternative, and identify the implementation steps for the project.  It is expected that 
planning be completed to a level to proceed to design and construction of a project.   The 
feasibility study should include a thorough cost-effectiveness analysis conducted for all potential 
alternatives.  Such an analysis includes evaluation of economics, environmental and social 
factors, and technical feasibility.  Environmental, technical, and institutional issues are identified 
and potential obstacles are resolved in the analysis.  All necessary facilities of the recommended 
project have been identified, and the project is described with sufficient detail to seek funding 
and approvals by regulatory agencies.  Public participation should have been a part of the 
planning process such that public acceptance issues are resolved.  The feasibility study should 
include a detailed cost estimate and construction financing plan, which will be reflected in the 
other PSP components regarding grant amounts, match funds, and overall project budget.  The 
feasibility study should include a revenue program based on the estimate of operation and 
maintenance costs, debt service, sources of revenue and pricing structures for the product water.  
Formal discussions should have taken place with water suppliers, wholesalers, and retailers that 
will be involved in the project and the feasibility study should identify the institutional 
arrangements or agreements that will be necessary.  

Feasibility Studies completed either with this grant funding, or submitted as part of the grant 
application should include the following: 

Section 1: Study Area 
• Geography 
• Geology 
• Climate 
• Groundwater basins 
• Surface waters 
• Land use 
• Population growth 

Section 2: Water Supply Characteristics and Facilities 
• Agency jurisdictions 
• Sources and qualities of supplies 
• Description of major facilities and existing capacities 
• Water use trends 
• Future facilities needs 
• Groundwater management and problems 
• Present and future freshwater costs 
• Subsidies 
• Customer prices  

Section 3: Potential Desalination Source Water Characteristics 
• Types and locations of potential sources of water 
• Water quality 
• Characteristics of groundwater aquifers that are sources or that will be affected by a 

desalination project 
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• Sustainability of groundwater sources 
• Characteristics of coastal environments 

Section 4: Potential Brine Disposal Area Characteristics 
• Locations 
• Site characteristics 
• Environmental considerations 

Section 5: Project Alternative Analysis 
• Planning and design assumptions  
• Evaluation of the full array of alternatives to achieve the water supply and other project 

objectives 
• Preliminary screening of alternatives based on feasibility criteria 
• Selection of limited alternatives for more detailed review, including one or more 

desalination alternatives and at least one base alternative that does not involve 
desalination for comparison 

• For each alternative, present capital and operation and maintenance costs, engineering 
feasibility, economic analyses, financial analyses, energy analysis, water quality effects, 
public acceptance, water rights effects, environmental and social effects; and  

• Comparison of alternatives and selection, including the following alternatives: 
a. water desalination alternatives:  types of intakes, types of treatment, treatment 

processes, pipeline route alternatives, storage alternatives, brine disposal or use 
alternatives 

b. potable water or other water supply or management alternatives to desalinated water 
c. no project alternative 

Section 6: Recommended Plan and Implementation 
• Description of proposed facilities 
• Preliminary design criteria 
• Projected cost 
• Institutional arrangements and commitments 
• Projected quantity of deliveries 
• Reliability of supply 
• Implementation plan 
• Operational plan 

Section 7: Potential Construction Financing Plan and Revenue Program 
• Sources and timing of funds for design and construction 
• Pricing policy of product water 
• Cost allocation issues 
• Projection of future desalinated water sales 
• Desalinated water prices 
• Potable water prices 
• Projected annual costs 
• Unit costs and prices 
• Sources and amounts of revenue 
• Subsidies 
• Sunk costs and indebtedness 
• Analysis of sensitivity to changed conditions  
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